
WAs Used Contract No. 18-5SDP5015 
ERP Contract No. 4483 

THE STATE OF TEXAS § 

COUNTY OF TRAVIS § 

CONTRACT FOR ENGINEERING SERVICES 
Cost Plus Fixed Fee, 

Unit Cost, Lump Sum, or Specified Rate 
Specific Deliverable with Work Authorizations 

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and 
through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State." 
and HNTB Corporation, having its principal business address at 5910 W. Piano Parkway, Suite 200, Piano, Texas 
75093, hereinafter called "Engineer," for the purpose of contracting for engineering services. 

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act," provides 
for the procurement of engineering services; and 

WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's 
policies and procedures for contracting for engineering services; and, 

WHEREAS, the State desires to contract for engineering services generally described as Construction 
Engineering Inspection (CEI) services, located in the Dallas District on (a) Interstate 35E (IH35E) from US77 
North of Waxahachie to US 77 south of Waxahachie (b) On IH35E from US 77 south of Waxahachie to Hill 
County Line, in Ellis County; and, 

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to 
provide the services subject to the terms and conditions hereinafter set forth. 

NOW, THEREFORE, the State and the Engineer, in consideration ofthe mutual covenants and agreements 
herein contained, do hereby mutually agree as follows. 

ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will furnish items and perform those services 
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment 
C, Services to be Provided by the Engineer. All services provided by the Engineer will conform to standard 
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules 
of the Texas Board of Professional Engineers. 

ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and 
it shall terminate at the close of business on January 15. 2019 unless the contract period is: (1) modified by 
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions, 
Article 6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A, 
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article 
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for 
reimbursement. 

ARTICLE 3. COMPENSATION. 
A. Maximum Amount Payable. The maximum amount payable under this contract without modification is 
shown in Attachment E, Fee Schedule. Payment under this contract beyond the end of the current fiscal 
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall be 
terminated immediately with no liability to either party. 

B. Basis of Payment. The basis of payment is identified in Attachment E, Fee Schedule. Reimbursement of 
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule. 
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0. Reimbursement otEligibleOosts.Tobe eligible for reimbursement, me Engineer's costs must(1)be 
incurred in accordance wim me terms ofavaiid work authorization; (2) be in accordance with Att^ 
Schedule; and (3)comply with cc^t principles set form at 48 OPR Part 31,Federal Acquisition Relat ion (PAR 
31). Satisfactory progress ofwork shall be maintained asacondition of payment. 

D. Engineer Payment of Subproviders No laterthanten(10)daysafterreceivingpaymentfrom the State, the 
Engineershall pay ail subpmvidersforwork performed underasubcontmct authorized hereunder. Tbe State may 
withhold all payments thet have or may become due Ifthe Engineerfails to complywlth the ten-day payment 
reguirement. The State may also suspend the work underthis contract or anywork authorization until 
subpmviders are pald.This requirement also applies to ell lowertiersubpmvk^ers, and this provision mus 
incorporated into all subcontracts. 

ART10LE4.PAYMENTREOUIREMENTS 
A Montbly Billing Statements The Engineershall request reimbursement of costs incurred by submitting the 
original and one copy ot an itemized billing statement inatorm acceptable to the State. TheEngineeris 
authorized to submit requests for reimbursement no more frequentiythenmonmly and no laterthan ninety (00) 
days atter costs are incurred. 

B. Billing Statement The billing statement shall showthe work authorization numbertor each work 
authorization included in the billing,the total amount earned to the detect submission, and the amount due and 
payable as otthe date otthe current billing statementtor each work authorization. The billing statement shall 
Indicate ifthe work has been completed or ifthe billing is for partial completion ofthe work. The fixed fee will be 
paid In proportion to the percentage ofwork completed perwork authorization. 

0. Overhead Rates The Engineer shall use the provisional overhead rate indicated in Attachment E. Ita 
periodicescalation ofthe provisional overhead rate is specified in Attachment E, the effective date ofthe r^^ 
provisional overhead rate must be Included. Eor lump sum contracts, the overhead rate remains unchanged tor 
the entire contract period. 

D. Thirty Day Payments. Upon receipt otabilling statement that complies with ail invoice requirements settorth 
in this Article, the State shall makeegcodfaim effort to r^ytheamountwhich Is due and payable within thirty 
(30)days. 

E. Withholding Payments The State reserves the rightto withhold payment otthe Engineers billing statement 
in the event of any ofthe following:(1)lfadisputeoverthe work or costs thereof is not resolved wlthinamirty day 
period; (2) pending verification of satisfactorywork performed; (3) the Engineer becomesadellnquent obligor a 
setforth in Section 231.000 of the Family Oode;(4)required reports are not received; or (5) me State O o m p ^ 
ofPublic Accounts will not Issueawarrant to the Engineer. In the event that payment is withheld,the State shall 
notify the Engineer and givearemedy that would allowthe State to release the payment. 

P.Required Reports. 
(1) As required in AttachmentH,Disadvantaged Business Enterprise or Historically Unden^tilized Business 
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made 
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. One copy shallbesubmitted 
with each billing statement and one copy shall be submitted to the address included in AttachmentH, 
Disadvantaged Business Entemrise or Historically Underutilized Business Program Requirements. 

(2) Priorto contract closeout, the Engineer shall submitaFinal Report (Exhibit H-4) to the address setforth in 
AttachmentH. 

(3) The Engineer shall submltaseparatereportwith each billing statement showing the percent completion ofthe 
work accomplished during the billing period and me percent completion to date, and any additional written report 
requested by the State to document the progress of the work. 

O. Subproviders and Suppliers List Pursuant to requirements of 43Texas Administrative Oode §0.50 et seq., 
the Engineer must provide the Stateallst (Exhibit H-5/DBE or Exhibit H-8/HUB) of all Subproviders and suppliers 
that submitted quotes orproposalsforsubcontracts. This list shall include subproviders and suppliers names, 
addresses, telephone numbers, and type ofwork desired. 

Engineering-Engineering SpecDelwWA.doc Page 2 of 3 Rev. 08-24-2015 



WAs Used Contracl No. 18-5SDP5015 
ERP Contract No. 4483 

H. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating 
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment 
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full. 

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state 
directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly 
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of 
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in 
connection with those funds. An entity that is the subject of an audit or investigation must provide the state 
auditor with access to any information the state auditor considers relevant to the investigation or audit. 

ARTICLE 5. WORK AUTHORIZATIONS. The State will issue work authorizations using the form included in 
Attachment 0 (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this 
contract. The Engineer must sign and return a work authorization within seven (7) working days after receipt. 
Refusal to accept a work authorization may be grounds for termination ofthe contract. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly 
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work 
authorizations are set forth in Attachment A, General Provisions, Article 1. 

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and 
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he 
or she has full and complete authority to enter into this contract on behalf of the firm. These representations and 
warranties are made for the purpose of inducing the State to enter into this contract. 

ARTICLE 7. All notices to either party by the other required under this agreement shall be delivered personally or 
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses: 

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided 
herein. Either party may change the above address by sending written notice of the change to the other party. 
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and 
such request shall be honored and carried out by the other party. 

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and 
incorporated into this contract as if fully set forth herein. 

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate. 

THE ENGINEER THE STATE OF TEXAS 

Engineer: State: 

Vice President 
HNTB Corporation 

5910 W. Piano Parkway, Suite 200 
Piano, Texas 75093 

Director, Professional Engineering 
Procurement Services 

Texas Department of Transportation 
125 E. 1 1 " Street 

Austin, Texas 78701 

LtGen J.F. Weber USMC (Ret) 
Executive Director (Printed Name) 

Vice President 
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Attachments and Exhibits to Contract for Engineering Services 
Incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
B Services to Be Provided by the State 
C Services to Be Provided by the Engineer 
D Work Authorization and Supplemental Work Authorization 
E Fee Schedule 
F Work Schedule 
G Computer Graphics Files for Document and Information Exchange, if applicable 

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 
Technical Services Contracts - See Attachment H Instructions 

H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or 
Technical Services Contracts - See Attachment H Instructions 
Not Applicable 

H -SG Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - State of Texas HUB 
Subcontracting plan required - See Attachment H Instructions 
Not Applicable 

H-SN Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - No State of Texas HUB 
Not Applicable 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report 
H-4 Subprovider Monitoring System Final Report 
H-5 Federal Subproviders and Supplier Information 
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment 

Report (Not Applicable) 
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ATTACHMENT A 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Progress 
3 Suspension of Work 
4 Additional Work 
5 Changes in Work 
6 Supplemental Agreements 
7 Ownership of Data 
8 Public Information 
9 Personnel, Equipment and Material 
10 License for TxDOT Logo Use 
11 Subcontracting 
12 Inspection of Work 
13 Submission of Reports 
14 Violation of Contract Terms 
15 Termination 
16 Compliance with Laws 
17 Indemnification 
18 Engineer's Responsibility 
19 Non-collusion 
20 Insurance 
21 Gratuities 
22 DBE/HUB Requirements 
23 Maintenance, Retention and Audit of Records 
24 Nepotism Disclosure 
25 Civil Rights Compliance 
26 Patent Rights 
27 Computer Graphics Files 
28 Child Support Certification 
29 Disputes 
30 Successors and Assigns 
31 Severability 
32 Prior Contracts Superseded 
33 Conflict of Interest 
34 Office of Management and Budget (OMB) Audit 

Requirements 
35 Debarment Certifications 
36 E-Verify Certification 
37 Restrictions on Employment of Former State 

Officer or Employee 
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ATTACHMENT A 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work 
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the 
completion date specified in the work authorization are not eligible for reimbursement. All work must be 
completed on or before the completion date specified in the work authorization, and no work authorization 
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period). 

B. Contents. Each work authorization will include: (1) types of services to be performed; (2) a period of 
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work 
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed 
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in 
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the 
work authorization. In the event of any conflicting terms and conditions between the work authorization and 
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred. 

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the 
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required 
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that 
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the 
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work 
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved 
in Attachment E. 

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's 
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the 
lack or number of work authorizations issued. 

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part 
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations 
established in this contract. The Engineer shall promptly notify the State of any event that will affect 
completion of the work authorization. 

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs 
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the 
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work 
authorization within the period of performance specified in the work authorization. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not 
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall 
allow adequate time for review and approval of the supplemental work authorization by the State prior to 
expiration of the work authorization. Any supplemental work authorization must be executed by both parties 
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a 
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds 
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation). 

F-1. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized 
in a work authorization cannot be completed before the specified completion date, the Engineer shall 
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by 
execution of supplemental authorization, using the form attached hereto as Attachment D. 

F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work 
authorization must be enacted by a written supplemental work authorization. The Engineer must allow 
adequate time for the State to review and approve any request for a time extension prior to expiration of 
the work authorization. If the change in scope affects the amount payable under the work authorization, 
the Engineer shall prepare a revised work authorization budget for the State's approval. 
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G. New Work Authorization. If the Engineer does not complete the services authorized in a work 
authorization before the specified completion date and has not requested a supplemental work authorization, 
the work authorization shall terminate on the completion date. At the sole discretion of the State, it may issue 
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the 
preceding work authorization for the project. If approved by the State, the Engineer may calculate any 
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in 
accordance with Attachment E, Fee Schedule. 

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on 
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization, 
provided that the signed original is received by the State within five business days from the date on the faxed 
copy. 

I. Deliverables. Upon satisfactory completion of the work authorization, the Engineer shall submit the 
deliverables as specified in the executed work authorization to the State for review and acceptance. 

ARTICLE 2. PROGRESS 
A. Progress meetings. The Engineer shall from time to time during the progress of the work confer with the 
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may 
be requested by the State in order to evaluate features of the work. 

B. Conferences. At the request of the State or the Engineer, conferences shall be provided at the Engineer's 
office, the office of the State, or at other locations designated by the State. These conferences shall also 
include evaluation of the Engineer's services and work when requested by the State. 

C. inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all 
reimbursements will be subject to periodic review by the U. S. Department of Transportation. 

D. Reports. The Engineer shall promptly advise the State in writing of events that have a significant impact 
upon the progress of a work authorization, including: 

1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules 
and goals, or preclude the attainment of project work units by established time periods; this disclosure 
will be accompanied by statement of the action taken or contemplated, and any State or federal 
assistance needed to resolve the situation; and 

2. favorable developments or events which enable meeting the work schedule goals sooner than 
anticipated. 

E. Corrective Action. Should the State determine that the progress of work does not satisfy the milestone 
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to 
determine the nature of corrective action needed. 

ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION 
A. Notice. Should the State desire to suspend a work authorization but not terminate the contract, the State 
may verbally notify the Engineer followed by written confirmation, giving (30) thirty days notice. Both parties 
may waive the thirty-day notice in writing. 

B. Reinstatement. A work authorization may be reinstated and resumed in full force and effect within sixty 
(60) business days of receipt of written notice from the State to resume the work. Both parties may waive the 
sixty-day notice in writing. 

C. Contract Period Not Affected. If the State suspends a work authorization, the contract period as 
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work 
authorization will terminate on the date specified unless the contract or work authorization is amended to 
authorize additional time. 
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D. Limitation ofLiabiiity. The State shall have no liability forwork performed or costs incused prior to the 
date authorized byme State to begin work, during periods when work is suspended, or afterthe completion 
date ofthe contract orwork authorization. 

ARTICLE4.ADDITIDNALWDRK 
A. Notice It the Eogioeer is otthe opinion that any assign 
constitutes additional work, It shall promptly notifyme State in writing, presenting the facts of m^ 
authorization and showing howthe work authorization constitutes additional work. 

B. Supplemental Agreement Ifthe State finds thatthe work does constitute additional work, the State shall 
so advise the Engineer andawrltten supplemental agreementwill he executed as provided in General 
Provisions, Article6, SupplementalAgreements. 

C. Limitation ot Liability The State shall not he responsible tor actions hythe Engineer or any costs incurred 
bythe Engineerrelating to additional work not directly associated with or priorto the execution ofe 
supplemental agreement. 

ARTICLED. CNANGESINWDRI^ 
A Work Previously Submitted as Satistactory. Itthe Engineer has suhmitted work in accordance with the 
terms ofthis contract but the State requests changes to the completed work or parts thereofwhich involve 
changes to the original scope otservices or characterotwork underthe contract, the Engineershall make 
such revisions as requested and as directed hythe State. This will he considered as additional work and paid 
tor as specitied under Article 4, Additional Work. 

B. Work Ooes Not Complywlth Contract. Itthe Engineer submits work that does not complywlth the terms 
otthis contract, the State shall InstructtheEngineerto make such revision as is necessery to bring the work 
Into compliance with the contract. No additional compensation shall be paid torthis work. 

C. Errors/Dmissioos. The Engineer shall make revisions to the work authorized in this contract which are 
necessaryto correct errors oromisslons appearing therein,when required to do so bythe State. No additional 
compensation shall be paid torthis work. 

ARTICLED SUPPLEMENTALAGREEMENTS 
A. Need.The terms of this contract may be modified if the State determines that there has beenaslgnifican^ 
increase or decrease In the dumtion, scope, cost, complexity or character of the services to be performed. A 
supplemental agreementwill be executed to authorize such significant increases or decreases. Significant is 
defined to meanacost increase of any amount andacost decrease oftwenty percent (20^)ormore ofthe 
original estimated project cost. 

B. Compensation. Additionalcompensation,ifappropriate,shell be caicuiated as setforth in Article^of the 
contract(Compensation). Significant changes affecting the cost or maximum amount payable shall be defined 
to Include but not be limited to newwork not previously authorized or previously aumorized services thatwlll 
not be performed. The parties mey reevaluate and renegotlete costs etthls time. 

C. When to Execute. Soth parties must executeasupplementalagreementwithin the contract period 
specified In Article^ofthe contract (Contract Period). 

ARTICLET.DWNERSNiPGPDATA 
A Work tor Nire. All services provided underthis contract are considered work for hire and as such all data, 
basic sketches, charts, calculations, plans, specifications, and omer documents created or collect 
terms ofthis contract are the property ofthe State. 

B. Disposition otDocuments All documents prepared by the Engineer and all documents furnished to the 
Engineer by the State shall be delivered to the State upon request bythe State. TheEngineer,atitsown 
expense, may retain copies of such documents or any other data which It has furnished the State underthis 
contract, butfurther use ofthe data Is subject to permission by the State. 

C. Release of Design Plan. The Englneer(t)will not release any roadway design plan created or collected 
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underthis contract except to its subproviders asnecessaryto complete the contract; (2) shall includea 
provision in all subcontracts which acknowledges the State's ownership ofthe design plan and prohibits its use 
for any use omerthan the project identified in this contract; and (3) is responsible for any impror^r use 
design plan by its employees, officers, or subpmvlders, Including costs, damages, or omer liability result 
from improper use. Neitherthe Engineer nor any subprovider may chargeafoe forthe portion of the design 

plan created by the State. 

ARTICLED. PUOLiCINPORMATIONANOCONPIOENTIALITY 
A Public Intormation. The State will complywlth Government Code, Chapter 552, the Public Information 
Act, and 43Texas Administrative Cede §3.10et seq. in the release ofinformation produced underthis 
contract. 

6. Confidentiality. The Engineershall not disclose Information obtained from the State underthis contract 
without tbe express written consent ottbe State. 

CD Access to intormation. The Engineer is required to make any intormation created or exchanged with the 
state pursuant to this contract, and not omerwise excepted from disclosure underthe Texas Public Infor^^ 
Act, available inatormat that is accessible by the public at no additional charge to the state. 

ARTICLE0.PERSONNEL,EOUIPMENTANOMATERIAL 
A. Engineer Resources.The Engineershall furnish and maintain quarters forthe performance of ell 
services,In addltiontopmvidlng adequate and sufficient personnel and equipment to perform the servic^^ 
required underthe contract. The Engineer certities thet It presently has adequate qualitied personnel in its 
employmenttor performance otthe services required underthis contract, or itwill be able to obtain such 
personnel trom sources otherthan the State. 

8. Removal otContractor Employee. All employees ofthe Englneerassigned to this contractshail have 
such knowledge and experience as will enable them to perform the duties assigned to them. The State may 
Instruct the Englneerto remove any employee from association with work authorized in mis contract if, In the 
sole opinion ofthe State, the work ofmat employee does not complywlth the terms ofthis contract or ifthe 
conduct ot that employee becomes detrlmentaltothe work. 

C. Replacement ot Key Personnel. The Engineer must notitythe State in writing as soon as possible, but no 
laterthan three business days afteraproject manager or otherkey personnel is removed from association with 
this contract, giving the reason tor removal. 

0. State Approval ctReplacementPersonnel.The Engineer may not replace the project manager orkey 
personnel without prior consent otthe Stete. The State must be satisfied thatthe new project manager or 
other key personnel isqualitied to provide the authorized services. Itthe State determines that the new project 
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall 
replace him or herwith one satisfactoryto the State within forty-five(45) days. 

E. Ownership ot Acquired Property. Exceptto the extent thataspecltic provision otthis contract statesto 
the contmry,the State shall own all Intellectual property acquired or developed underthis contract and all 
equipment purchased by the Engineer or its subcontractors underthis contract. All intellectual property and 
equipment owned bythe State shall be delivered to the State when the contract terminates, orwhen it is no 
longer needed torwork performed underthis contract, whichever occurs first. 

ARTICLE tO.LICENSEPORTxOOTLOGO USE 
A. Grant ot Licensed Limitations. The Engineer Is grantedallmited revocable non-exclusive license to use 
the registeredTxOOT trademark logo fTxOOTPIying^on any deliverables prepared underthis contract 
are the property of the State. The Engineer may not make any use of the registeredTxOOT trademark logo on 
any other materials or documents unless itfirst submits that request in wrltingto the State end receives 
approval forthe proposed use. The Engineer agrees that It shall not aiter,modify, dilute, or otherwise misuse 
the registeredTxOOT trademark logo or bring it into disrepute. 
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B. Notice of Registration Required: The Engineer's use of the Flying T under this article shall be followed 
by the capital letter R enclosed within a circle (®) that gives notice that the Flying T is registered in the United 
States Patent and Trademark Office (USPTO). 

C. No Assignment or Sublicense. The Engineer may not assign or sublicense the rights granted by this 
article without the prior written consent of the State. 

D. Term of License. The license granted to the Engineer by this article shall terminate at the end of the term 
specified in Article 2 of this contract. 

ARTICLE 11. SUBCONTRACTING 
A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion of professional services 
related to the work under this contract without prior written approval from the State. 

B. DBE/HUB Compliance. The Engineer's subcontracting program shall comply with the requirements of 
Attachment H of the contract (DBE/HUB Requirements). 

C. Required Provisions. All subcontracts for professional services shall include the provisions included in 
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay 
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the 
basis of payment by the State to the Engineer. 

D. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State 
prior to performance of work thereunder. 

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this 
contract. 

ARTICLE 12. INSPECTION OF WORK 
A. Review Rights. The State and the U. S. Department of Transportation, when federal funds are involved, 
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise 
evaluate the work performed hereunder and the premises In which it is being performed. 

B. Reasonable Access. If any review or evaluation is made on the premises of the Engineer or a 
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and 
assistance for the safety and convenience of the state or federal representatives in the performance of their 
duties. 

ARTICLE 13. SUBMISSION OF REPORTS 
All applicable study reports shall be submitted in preliminary form for approval by the State before a final report 
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report. 

ARTICLE 14. VIOLATION OF CONTRACT TERMS 
A. Increased Costs, violation of contract terms, breach of contract, or default by the Engineer shall be 
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from 
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer. 

B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but 
all remedies existing at law and in equity may be availed of by either party and shall be cumulative. 

ARTICLE 15. TERMINATION 
A Causes. The contract may be terminated before the stated completion date by any of the following 
conditions. 

1. By mutual agreement and consent, in writing from both parties. 
2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform 

the services set forth herein in a satisfactory manner. 
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3. By either party, upon the failure ofthe other partyto fulfill Its obligations as set forth herein. 
4. By the State for reasons of Its own, not subjecttothe mutual consent ofthe Englneer,by giving thirty 

business days notice oftermination in writing to the Engineer. 
5. Bythe State, ifthe Engineervlolates the provisions ofAttachmentA, General Provisions Article 2t, 

Gratuities, or Attachments,Disadvantaged Bus 
Reguirements. 

^. By satisfactory compietion of aii services and obligations described herein. 

8. Measurement. Should the State terminate this contract as herein provided, no fees otherthan fees due 
and payable atthe time of termination shall thereafter be paidto the Engineer. In determining the value of the 
work performed by the Engineer priorto termination, the State shall be the sole judge. Compensation torwork 
attermlnation will be based onapercentage of the work completed at thattime. Should the State terminate 

mis contract under paragraph^or(5)above, the Engineer shall not incur costs duhng the mlr^ 
period in excess of the amount incurred during the preceding thirty days. 

C. value cf Completed Work. Ifthe Engineer defaults in me performance ofthis contract orifthe State 
terminates this contractforfault on the part ofthe Englneer,me State will give consideration to the fol lows 
when calculating the value of the completed work: (1)the actual costs Incurred (not to exceed the rates set 
forth in Attachment E, Pee Schedule)bythe Engineer in performing the workto the date of default; (2) the 
amount ofwork reguired which was satisfactorily completedtodate of default; (3)the value of the work which 
is usabletotheState;(4) the costtothe State of employing anotherflmitocomplete the reguired work; (5) the 
time reguiredtoemployanotherfirmtocomplete the work; and (O)otherfactors which affect the value to 
State ofthe work performed. 

D. Calculation ot Payments. The State shell use the fee schedule setforth In AttachmentEto the contract 
(Pee Schedule)ln determining the value ofthe work performed up to the time of termination. In the case of 
partially completed engineering services, eligible costs will be calculated as setforth in Attachment E, Pee 
Schedule. The sum ofthe provisional overhead percentage rate for payroll additives andfor general and 
administrative overhead costs during the years In which work was r^rformed shall be u s e d t o ^ 
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the 
final payment. 

E. Excusable Delays. Exceptwith respect to defaults of subproviders, the Engineer shall not be in default by 
reason ofenyfallure In pertormance c^this contract In accordance with Its tenns (including anyf^ 
prepress in the perton^ance of the work)if such failure arises out of causes beyond the control and withoutthe 
default or negligence ofthe Engineer. Such causes may include, but are not restricted to, acts of Cod orthe 
public enemy,acts ofthe Government in either its sovereign or contmctoal capacity, fires, floods, epidemics 
guerantlne restrictions, strikes, freight embergoes, and unusually severe weather. 

P. Surviving Reguiremeots. The termination of this contract and payment of an amount in settlement as 
prescribed above shall extinguish the hghts, duties, and obligations ofthe State and the Engineer underthis 
contract, except forthose provisions that establish responsibilities that extend beyond 

G. Payment cf Additional Costs. Iftermlnation ofthis contract is due to thefailure ofthe Engineerto fulfill Its 
contract obligations, the State may take overthe project and prosecute the work to completion, and the 
Engineer shall be liable to the Stete for eny additional costtothe State. 

ARTICLE t^.CDMPLIANCEWITN LAWS 
The Engineershall compty with all applicable federal, state and local laws, statutes, codes, ordinances, rules 
and regulations, and me orders and decrees of any court, or administrative bodies ortribunals in any manner 
affecting the pertormance ofthis contract, including, without limitation, workeBscompensationlaw^ 
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and 
regulations. When reguired,the Engineer shell furnish the State with satisfactory proof ofits compiience 
therewith. 

ARTICLED. INDEMNIFICATION 

A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its officers and 
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employees trom all claims and liability due to activities otltselt, Its agents, or employees, perto 
contract and wbicb are caused by or resulttromerror,omlsslon, or negligent act ottbe Engineer or ot any 
pennon employed by toe Engineer 

B. Attorney Eees.Tbe Engineer sball also save harmless tbe State trom any and all expense, Including, but 
not limited to, artomeytees wbicb may be Incurred by tbe State In litigation or otherwise resisting said claim or 
liabilities which may be Imposed on the State asaresult ot such activities by the Engineer, Its agents, or 
employees. 

ARTICLE t8.ENGINEERSRESPONSI8^ITY 
A. Aoouraoy. Tbe Engineer sball be responsible tortbe aoouraoy ot work and sball promptly make necessary 
revisions or corrections resulting trom Its enors, omissions, or negligent acts vvlmout 

B. Errors end Omissions. The Engineer's Responsibilityfor all questions arising from design errors or 
omissions will be determined bythe State. All decisions shall be in accordance with the State's "Consultant 
Errors^CmissionsConection and Collection Procedures''andTexas Government Code §2252.00^ 
Engineerwill not be relieved ofthe responsibilityfor subsequent conection of any such errors or omiss^ 
for clarification of any ambiguities until after the construction phase of me pmject has been c o m ^ 

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the 
State In accordance with the Texas Engineering Practice Act and the rules of the Texas SoardofRrofessi^^ 
Engineers. 

D. Resealingot Documents. Once the work has been seeled and accepted by the State, the State, as the 
owner, will notlfytheparfyto this contmct, In writing,ofthe possibility thataStateenglneer,asasec^^ 
engineer,meytind It neoesserytoeiter,oomplete,oorreot, revise or edd to the work, it neoessery,the second 
engineerwill affix his seal to anywork altered,completed,corrected,revised or added. The second engineer 
will then become responsible for any alterations, additions or deletions to the original design Including any 
ettect or impacts otthose changes on the original engineer's design. 

ARTICLE tO. NDNCDLLUSIDN 
A Warranty. The Englneerwarrants that It has not employed or retained any company or person, otherthan 
abona fide employee working soielyforthe Englneer,to solicit or secure this contractand that it has not paid 
or agreed to pay any company or engineer anyfee,commission, percentage, brokerage fee, gifts, or any other 
corisideration, contingent upon or resulting trom the award or making otthis contract. 

EL Liability. Eor breach orviolatlon otthis warranty, the State shall have the right to annul this contract 
without liability or,in its discretion, to deducttrom the contract price or compensation,or others 
tuil amount otsuch tee, commission, percentage, brokerage tee, gitt or contingenttee. 

ARTICLED. INSURANCE 
The Engineer certifies that It has insurance on tile with Contract Services ofthe Texas Department of 
Transr^rtation in the amount specified on Porm i56u-CS, Certificate of Insurance 
No other prootot insurance Is acceptable to the State. The Engineer certities that itwill keep current Insurance 
on tile with that ottice torthe duration otthe contract period. Itinsurance lapses during the contract period,the 
Engineer must stop work untilanewcertiticateotinsurance is provided. 

ARTICLED. GRATUITIES 
A. Employees Not to 8enetit.TexasTransportation Commission policy mandates that employees of the 
Texas Department ofTransportation shall not accept any benefit, gift orfavorfrom any person doing business 
with orwho reasonably speaking may do business with the State under this contrect. The only exceptions 
allowed ere ordinary business lunches and items that have received the advance written approval otthe 
Executive Director otthe Texas Department ofTransportation. 

EL Liability. Any person doing business with orwho reasonably speaking may do business with the State 
underthis contract may not make any offer ofbenefits,gifts orfavors to department employees, except as 
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mentioned above. Pailure on the part of the Engineerto adhere to tbis policy mey result in the termination of 
this contract. 

ARTICLED. DISADVANTAGEDBUSINESSENTERPRISEDRNISTDRICALLYUNOERDT^^^ 
BUSINESSREOUIREMENTS 
The Engineer agrees to complywlth the requirements set forth in Attachments,Disadvantaged Business 
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned g ^ 
zero goal, as determined bythe State. 

ARTICLE23.MAiNTENANCE^RETENTIDNANDAUDITDPRECDRDS 
A Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incun^d and services provided (hereinafter called the R Tbe 
Engineershall make the records available at its office during the contract period and for seven (T)year^ 
the date offinal payment underthis contract, until completion of all audits, or until pending litigation has been 
completelyandfullyresolved,whichever occurs last. 

B. Availability. The State or any ofits duly authorized representatives, the Pederal Highway Administration, 
the United States Department otTranspodation, Cffice of Inspector Cener^ 
have access to the Engineer's Records which are directly periinentto this contractfortbe purpose of making 
audits, examinations, excerpts and transcriptions. 

ARTICLED. NEPDTiSM DISCLOSURE 
A. In tbis section tbe term "relative" means: 

(t)aperson's great grandparent, grandparent, parent, aunt or uncle, sibling,niece or nephew, spouse, 
cbiid, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling,child, orgrandchild ofthe person's spouse. 

8. A notification required bythis section shall be submitted in writing to the person designated to receive 
ofticlal notices underthis contract and by tirst-class mail addressed to Contract Services C^ 
Department ofTransportation,t25Eastttth Street, Austin Texas The notice shall specify the 
Engineer's tirm name, the name ofthe person who submitted the notitication, the contract number,the district, 
division,or ofticeofTxDCT that Is principally responsible forthe contract, the name of the relevant Engine 
employee, the expected role ofthe Engineer employee on the project, the name ofthe TxDCT employee who 
isarelative of the Engineer employee, the title of the TxDCT employee, the work location ofthe TxDCT 
employee, and the nature of the relationship. 

C By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that 
any of its employees or of any employees ofasubcontractorwho are expected to work underthis contract 
havearelative that is employed by TxDCTunless the Engineer has notifiedTxDCT of each instance as 
required by subsection (b). 

D. Ifthe Engineer learns at any time thet any of Its employees orthat any ofthe employees ofasubcontractor 
who are performing work underthis contract havearelative who is employed by TxDCT,the Engineer shell 
notityTxDCTunder subsection (b)of each Instance within thirty days of obtaining that knowledge. 

E. Ifthe Engineerviolates this section,TxDDT may terminate the contract immedlatelyfor cause, may impose 
eny sanction permitted by law, and may pursue anyotherremedy permitted by law. 

ARTICLE25.CIVILRIONTSCDMPLIANCE 
^DComnliance with Reoulations: The Enolneer shall comoiywith the reoulatlons of the Department of 
Transportation, Title 40, Code of Pederal Regulations, Parts 21, 25,2T and 28 as they relate to 
nondiscrimination; also Executive Crder11240 titled Equal Employment Opportunity as amended by Executive 
Crder11375. 

f2^Nondiscrimination:TheEnoineer, with reoard to the work oerformedbv it durino the contract, shall not 
discriminate on the grounds of race, color,sex, or national origin in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment. 
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(3) Solicitations for Subcontracts. Including Procurement of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the Engineer for work to be performed under a 
subcontrect, including procurement of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the Engineer of the Engineer's obligations under this contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, sex, or national origin. 

(4) Information and Reports: the Engineer shall provide all information and reports required by the 
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Texas Department of Transportation 
or the Federal Highway Administration to be pertinent to ascertain compliance with such Regulations or 
directives. Where any information required of the Engineer is in the exclusive possession of another who fails 
or refuses to furnish this information, the Engineer shall so certify to the Texas Department of Transportation or 
the Federal Highway Administration, as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

(5) Sanctions for Noncompliance: In the event of the Engineer's noncompliance with the nondiscrimination 
provisions of this contract, the Texas Department of Transportation shall impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited to: 

(a) withholding of payments to the Engineer under the contract until the Engineer complies and/or 
(b) cancellation, termination, or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The Engineer shall include the provisions of paragraphs (1) through (5) in 
every subcontract, including procurement of materials and leases of equipment, unless exempt by the 
Regulations or directives issued pursuant thereto. The Engineer shall take such action with respect to any 
subcontract or procurement as the Texas Department of Transportation or the Federal Highway Administration 
may direct as a means of enforcing such provisions including sanctions for noncompliance provided, however, 
that in the event an Engineer becomes involved in, or is threatened with, litigation with a subcontractor or 
supplier as a result of such direction, the Engineer may request the Texas Department of Transportation to 
enter into such litigation to protect the interests of the State; and, in addition, the Engineer may request the 
United States to enter into such litigation to protect the interests of the United States. 

ARTICLE 26. PATENT RIGHTS 
The State and the U. 5. Department of Transportation shall have the royalty free, nonexclusive and irrevocable 
right to use and to authorize others to use any patents developed by the Engineer under this contract. 

ARTICLE 27. COMPUTER GRAPHICS FILES 
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and Information 
Exchange, if determined by the State to be applicable to this contract. 

ARTICLE 28. CHILD SUPPORT CERTIFICATION 
Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named 
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and 
acknowledges that this contract may be terminated and payment may be withheld if this certification is 
inaccurate. If the above certification is shown to be false, the Engineer is liable to the state for attorney's fees, 
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract, 
and any other damages provided by law or the contract. A child support obligor or business entity ineligible to 
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all 
arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as 
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the 
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments. 

ARTICLE 29. DISPUTES 
A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement of all 
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contractual and adrnlnistratlve issues arising out ot any procurernentrnade hythe Engineer In support otthe 
services authorized herein. 

B. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or addi t ional^ 
any non-procurernent issues shall he settled In accordance with 43Texas Administrative Cc^ 

ARTICLED. SDCCESSDRSANO ASSIGNS 
The Engineer end the State doeechherehy hind themselves, theirsuccessors, executors, adrninistrators and 
assigns to each other party otthis agreement and to me successors, executors, administrators and assigns ot 
such other party In respectto all covenants otthis contract. The Engineer shaii not assign, suhoontraot or 
transfer its interest In this contractwithoutthe priorwritten consent otthe State. 

ARTICLED. SEVERABILITY 
In me event any one or more of me pmvisions contained In this contract shall for any reason, he held to he 
invalid, Illegal, or unenforceable in any resect, such lnvalidity,illegality, or unenforceahilltysha^ 
otherprovisionthereofand this contractshall he construed as ifsuch invalid, illegal, or unenforceable provisto^ 
had never heen contained herein. 

ARTICLED. PRIORCONTRACTSSUPERSEOEO 
Tbis contract constitutes tbe sole agreement of tbe parties hereto forthe services authorized rierein and 
supersedes any prior understandings orwrittenororal contracts between me parties respecting the su 
matter defined herein. 

ARTICLE33.CONPLICTOPInlTEREST 
A. Representation by Engineer. 
The Engineer represents thet its firm has no conflict of interestthatwouid In anyway interfere with its or its 
employees'pertormance ofservlces forthe department orwbich in anyway conflicts with the Interests ofthe 
department. The Engineerfurther certifies tbat this agreement is not barred because ofaconflictofinterest 
pursuant to Texas Government Code, Section 2281.252, between it and tbe State. Specifically,the Engineer 
certifies mat none ofthe following Individuals, nor any ormelrfamily members within the second deg 
affinity or consanguinity, owns l ^ o r more interest, or hasafinanclal interest as defined underTexas 
Government Code, Section 2281.252(b), in tbe Engineer: any member oftbe TexasTransportation 
Commission, TxOOT^s Executive Oirector,General Counsel, Chief of Procurement and Pield Support 
Operations, Oirector of Procurement, or Oirector of Contract Services. Tbe firm sball exercise reasonable care 
and diligence to prevent any actions or conditions that could result inaconflictwith the department's i n t e ^ 

8. CertiticaticnStatus.The Engineer certifies that it is not: 
1. aperson reguired to register asalobbyist under Chapter 305, Government Code; 
2. apublic relations firm; or 
3. agovemmentconsultant. 

C. Environmentai Oisclosure. Iftbe Engineerwill prepare an environmental impact statement or an 
environmentai assessment under this contract, me Engineer certifies by executing this contract that 
financial or otber Interest in trie outcome oftbe project on wbicb tbe environmental Impact statement or 
environmental assessment is prepared. 

0. Restrictions on Testing. Iftbe Engineerwill perform commercial laboratorytesting underthis contract, on 
any project the Engineer may not perform more than one of tbe following types of testing: 

1. verification testing; 
2. guallty control testing; or 
3. independent assurance testing. 

ARTICLED. OPPICEOPMANAGEMENTAN^ 
Tbe parties shall complywlth the reguirements ofthe Single AuditActof1084,P.L. 98-502, ensuring thatthe 
single audit report Includes the coverage stipulated in2CPR 200. 
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ARTiOLE35.0E8ARMENTOERTiPiOATiONS 
The parties are prohihited from making any award at anytierto any parrythat is debarred orsuspended or 
otherwise excluded fmm or ineligible^ 
t2o49,"0ebarment and Suspension." Sy executing tbis agreement, the Engineer certifies that it is not 
currentiy debarred, suspended, or otherwise excluded fmm or Ineligible for r^rticipation in Pe^ 
Programs under Executive O r d e r i n g . The parties to this contract shall require any partytoesubcontract or 
purchase orderawarded underthis contract to certify its eligibilityto receive Federal funds and 
reguested hythe State, to tumishacopy otthe certification. 

ARTiOLE38.EVERiPYOERTiPiOATiON 
Pursuentto Executive Order RP-80, Engineer certities and ensures matter all contract 
shall, tothe extentr^rmitted by law, utilize the United States Oepartment ofHo 
system during the term ofthis agreement to determine the eiigihiiity of: 

1. All persons employed by Engineerduhng the term ofthis agreementtopertonn duties within the 
State ofTexas; and 

2. Ail persons, including subcontractors, assigned by Engineertor^rtorm work pursuanttothis 
agreement. 

violation ofthis provision constitutesamaterial breach ofthis agreement. 

ARTiOLE3T.RESTRiOTiONSONEMPLOYMENTOPPORMERSTATE 
Tbe Engineer shall not hireaformer state ofticeror employee ofastateagencywho,duhng the penod of state 
service or employment, participated on hehalf ofthe state agency in this agreement's procurement or its 
negotiation until afterthe second anniversary ofthe date oftheofticer's or employee's service 
with the state agency ceased. 
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ATTACHMENTS 

SERVICESTC8EPRCVI0E08YTHESTATE 

TheStatewill perform orprovidetotbeEngineerthefollowing items: 

A One set ef e lectronics 

o fH"x17" hard copies of plans, proposals and any addendumsperprp|ect. 

8 Limited Access to Site Manager, Crossroads, Sharepoint. 

C. Training in Site Manager. 

D. Storm Water Pollution Prevention Plan (SWSP)forms and district guide lines. 
E. Best Practices coordination procedures (Disadvantaged Business Enterprise, 

Materials, General Bookkeeping, applicable State and District Standard Operating 
Procedures). 

P. Two field offices containing office furniture, phone lines, copied 
utilities, as specified in construction contracts. 

G. Two concrete testing and cunng facilities including cylinder breakers with water 
tanks and heaters,as specified In construction contracts. 

H. Construction Time Schedule prepared hythe State's Designer or Contractor. 

I. Applicable forms. 

^. The State will furnish all necessary laboratory equipmentfortests performed at hot 
mix plants. 

^.TbeState will venfytechnicians'certification ar^ equipment in all St^teTe^ 
Procedures as required per State requirements and the Quality Assurance Program. 
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ATTACHMENTO 

SERVI0ESTO8EPROVIOE0EVTHEENOINEER 

TheTexas Department ofTransr^rtabon(St^te) is entering Intoacontractwlmacon 
firm (Engineer) to manage construction of specific operations and to provide Engi^^ 
InspectionTeams(ELIT) to perform various types of services tbat include, but are not limited 
to, tbe following: 

A St^r^re Inspection (bridge)-includesfoundations, substructure and superstructu 

8 Concrete Paving Inspection-includesthe subgrade upto the pavement. 

C. Hot MixAsphalt Paving Inspection-includes the subgrade up to the pavement. 

0. Inspectionofbarricades, signs, and traffic handling. 

E. Storm Water Pollution Plan Inspection. 

Additionally, at the direction of tbeState, the Engineer shall provide the types of services that 
include, hutarenotlimited to, the following: 

A. Change Orders management. 

E. Track and process shop drawings. Review and make recommendations tor approvals. 

C. Review, inspect, and provide engineering analysisonTrafficControl Plans (TCP). 

0. Verify ramp&lane closures are in accordance with State guidelines. 

E. Review work schedule, plan changes, construction issues, trattic changes, puhlic 
intormation topics to include review and approval otthe contractors haseline schedule 
as well as monitoring the schedule. 

P. Identify and make recommendations to me State for the conections of plan errors and 
omissions, substitutions, detects and deficiencies in the work ot the contractor, 
subcontractors, vendors, etc. 

0. Perform scheduling servicesto include monthly reviewsand Time Impact Analysis 
(TIA) 

H. Utilize Site Managerto perform recordkeeping tasks. 

1. Perform Ouality-acceptanoe material sampling, testing and inspection in the field, 
laboratory,at the plant, or stockpile source. 
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^ Perform utility inspection and coordination as warranted and directed. 

CENERALREQUIREMENTS 

The Engineer shall provide all lahor, equipment, tools, and incidentals to inspect, sample, test 
and recommend acceptance to the State on the specific construction operations as defined in 
the scope of services. 

The Engineer shall he responsible for Engineer led inspection teams to ensure the specific 
operations as defirted within the work authorizations are conducted in accordance withthe 
construction plans, specifications, special specifications and special provisions. 

The Engineer shall provide certified personnel, outlined in the Quality Assurance plan, that are 
knowledgeable of all materials testing procedures. All personnel performing acceptance tests 
most he certified. The Engineer shall provide copies of current certifications. 

The Engineershall assist and advise tbeState in mattersot policy and procedure, and 
generally accepted industry practices. The Engineer shall identify deficiencies in the work ot 
the contractor, its subcontractors, its vendors and its consultants in the specific construction 
operations and inform the State of these deficiencies. 

The Engineer shall coordinate with the State District's Area Engineer or the Area Engineer's 
designee to schedule inspection ofcontractorwork activities The Engineer shall he required to 
he on-site performing inspection duties at any time the work isheingperformed including 
nighttime hours and on weekends as required hythe planned construction work. No overtime 
will he paid without prior approval from the State. 

The scope of the project is hased on the construction contract construction schedule, added 
days to the schedule as well asacloseout period. The Engineer shall he responsible to close 
out the project and ensure that documentation and project related issues have heen resolved 
and suhmitted to the State. 

The Engineer shall conduct any meetings required by the State to discuss sr^cifications and 
action plans with regards to the pertinent bid items, e.g. weekly coordination meetings and pre-
activity meetings. 

The Engineer shall perform instruction Engineering and Insr^ction (CEI) services,^ 
the State in managing its construction operations before, dunng, and after the construe 
improvements. 

The Engineer shall provide "work around" ideas to keep project moving when there isautility 
conflict. 

2of20 ATTACHMENTC 



Contract No. 18D5SOP5015 
ERPContractNo.4483 

The Engineer shall assist the Stete throughout eii aspects end phases et construction 
operations and shall, whenand es requested hythe Stete, fully support tbeState in its 
dealings with the contractor, suppliers, subcontractors, ether engineers, iegei counsel, 
accountants, other consultants, government entities, utilities, property owners, and the general 
public. 

The Engineer shell provide guelitied teohnioel end professional personnel to adhere to 
professional standardsconsistentwiththosetypically met by nationally knownand highly 
regarded construction management firms assigned with the terms of this agreement.Unless 
otherwise instructed hythe State, the Engineer shall minimize the need tor the State to apply 
its own resources to assignments. 

The State reserves the right to require replacement ot any personnel assigned to the project 
during this contract it pertormance is determined to he unsatistactory hythe State, or it any 
required codifications are allowed to lapse. 

Relevant Standards^ Manuals and Policies. The Engineershall he responsible torthe 
instruction Engineering and Inspection ot an assigned project to ensure it is constructed in 
accordance with the construction plans, specitications, special specitications and special 
provisions. TheEngineer shall ensure compliance withall the State's relevant standards, 
manuals, and policies, including the Construction Contract Administration Manual (CCAM) and 
the Texas 2014 Standard Specitications tor Construction and Maintenance ot Highways, 
Streets, and Bridges (Spec Book), special specifications, and special provisions.The Engineer 
shall follow theTxDCT2015 Guide for Sampling andTesting,the District's Procedures,the 
guidelines InTxDCT Utilities Manual,theTexas Manual on UniformTraffic Control Devices 
(TMUTCD) and all manuals accessible on the State's external Website. 

The Engineer shall have knowledge in grading operations (permanent metal deck terms and 
precast concrete panels). The Engineer shall have knowledge and proficiency with the Bridge 
Geometry System(BGS). TheEngineer shall haveknowledgein BridgePoundationand 
Design Utilizing Texas Cone Penetrometer Pounding methodology, knowledge of Occupational 
Safety and Health Administration (CSHA) regulationsand knowledge in Bridge Structural 
analysis, specifically the ability to analyze structures which may be subjected to constructio 
loading(cranes, heavy construction equipment). 

Level of Authority as Granted by tbe State. The Engineer shall he delegated cedain levels 
of authority in decision making on the project at the discretion of the State.Thls will be further 
descnbedundertheappropriatetasks. TheEngineer shall assist andadvisetheStatein 
matters of policy and procedure, and generally accepted industry practices. 

Plan Errors and emissions by Others. The Engineer shall provide services including 
identification and recommendation of conecuons of plan errors and omissions, substitutions^ 
defects, and deficiencies in the work of the contractor, its subcontractors, its vendors and its 
consultants and coordinate all eftorts to meet the project budget and schedule. Any plan errors 
submitted hythe contractor shall be addressed with the State immediately. 
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Hours ofWork.The Engineer shall coordinate with the Area Engineer or the Area Engineer's 
designee to schedule inspection ofcontractorwork activities. The Engineer shall be reguired to 
work during nighttime hours and on weekends as reguired by tbe planned construction work. 

it, et eny time during the project, weatherconditions, projectdelays, or workstoppages 
temporarily reduce the need for personnel, the State has the authority to reduce the weekly 
hours below forty (40) per week, per individual. It is the duty of the Engineer to manage the 
overtime accordingly. 

No overtime will be paid without prior approval trom the State.The scope is based on the 
construction contrect construction schedule, added deys to the schedule esweiiesecioseout 
period. The Engineer shell he responsible to dose out the project. This includes ensuring thet 
ell documentetion end project related issues heve heen resolved end suhmitted to the Stete hy 
theEngineer. 

Progress Reporting and Invoicing. The Engineer shall Invoice eccording to the Function 
Code breakdowns as shown in Attachment''C'of this Contract and Exhibit'D"-Pee Schedule, 
ot eech Work Authorization. The Engineer shall submit each invoice electronically directly to 
the applicable Professional Engineering Procurement Services (PEPS) Support Center using 
the State's template forthe appropriate method of paymenttemplate. 
Cnamonthly basis the Engineer shall enter their Historically Underutilized Business (HUB) or 
Disadvantage Business Enterprise (DBE) Reporting and Projected vs. Actual intormation 
directly into the Professional Services-Contract Administration Management System (PS-
CAMS)Consultant Portal. 

The Engineer shall suhmitamonthly written progress report to the State's Project Manager 
regardless ofwhether the Engineer Is invoicing forthatmont^.The Engineer's written progress 
report shall describe activities during the reports period; activities planned for the follow 
period; problems encountered and actions taken to remedy them; list ot meetings attended; 
and overell status, includingapercent complete by task. 

Pleld Cffice Equipment. The Engineer shell provide computer eguipment, Personal 
Protective Eguipment (PPE) and identtfieble vehicles for its personnel.The computer 
eguipment shall include laptop computers, capable of running Site Manager.Additionally,the 
Engineer shall provide printers and cell phones nototherwise provided bythe contractor but 
needed to perform the work.The PPE shall meet all current standards set by CSHA and the 
State Reguirements to include safety glasses.The Engineer shall obtain and utilize Site 
Manager Support software or its equivalent. 

Limited Access to Stated Site Manager. The Engineer shall receive limited access to the 
State's Site Manager. The Engineer shall sign forms Information Security Compliance; 
19S0, Reguestfor External Access tothe State's Information Systems; 2 i t0 , Information 
Resources Confidentiality Agreement, end DR-IRI Information Access Reguest Porm. These 
access rights will be revoked once the contract is complete. 
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Construction Issues and Conflicts. The Engineer shallidentity,track and assist in the 
resolution ot construction issues and contiic^s, and provide data to the Area Engineer ar^ 
Area Engineer's representatives to support monitonng and r 

TAS^OESCRIPTICNSANOPUNCTICNCCOES 

F U N O T I Q N O O O E ^ ^ ^ ^ - M A N A O I N O 

APRC^IECTMANACEMENTANOAOMINISTRATICN 

1. The Engineer, in association with the State's Project Manager shall be responsible tor 
direcbng and coordinating all activities associated with the project to comply with State 
policies and procedures, and to deliverthetwork on time. 

2. Project Management and Coordination. Tne Engineer shall coordinate aii subconsultant 
actrvity to include quality ot and consistency ofwork and administration otthe invoices 
and monthly progress reports. TheEngineer shallcoordinate with necessary local 
entities. 

3. The Engineer shall: 

a. Prepare monthlywritten progress reports tor each project. 

h. Develop and maint^inadetailed project schedule to track project conformance to 
ExhibitC, WorkSchedule,for eech work authorization.The schedule submittals 
shall be hard copy and electronictdrmat. 

c. Meet onascheduled basis with the State to review project progress. 

d. Prepare, distribute, and tile both written and electronic correspondence. 

e. Prepare and distribute meeting minutes. 

f. Document phone calls and conference calls as required during the project to 
coordinate the work forvanous teem members. 

FUNCTION CODE 309 (309) - DESIGN VERIF/CHANGES/ALTER 

A. DESIGN VERIFICATION, CHANGES AND ALTERATIONS 

1. Change Orders 
a. The Engineer shall review the CCAM on change orders to understand the State's 

policy. 
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b. The Engineer shell provide an estimated cost of change orders to the State and aid 
the State in price negotiations of new pay items added by change order. Review the 
information submittedby the contractor to verify the prices are within the current 
State wide or district bid averages. If the price exceeds the bid averages, review the 
breakdown to ensure the contrector is using the ellowedmerk-upses specified in the 
SpecOook. Pricesshould befairand reesonebie basedon thetime, material, 
equipment and labor necessary to perform the work. 

c. The Engineer shall provide appropriate documentetion including justification for the 
change order,revised drawings and plan sheets with appropriate design backup 
documentation, cost breakdowns, time impacts, and cbange order descriptions. 
Record this informetion in Site Menagerfor execution by the State. 

d. TbeEngineersbaii work witbtbe State on submitting cbange orders. Aii cbange 
orderssbeii be signed bytbe Stete 

e. Tbe Engineer sbaii coordinate witb tbe State by sending aii cbange orders to tbe 
assigned Distnctforfundingbeforeachange order is sent to the contractor. 

f. Tbe Engineer sbaii provide eii documentation supporting tbe need tor any cbange 
orders. 

g. Tbe Engineer sbaii provide aii pian sbeets associated witb cbange orders.Tbepien 
sbeets sbaii be signed, seaied and dated by a Texas Registered Professional 
Engineer.TbeEngineersbell not pedorm inspections on tbeir design. Tbe Stete will 
pedorm or tbe Stete will use enotber provider to pedorm inspections on tbe 
Engineer's design. 

b. Tbe Engineer sball provide Complete District Cbange Order Checklist, signed by tbe 
Engineer. 

i. Tbe Engineer sball follow any current and new processes tbat are mandated by tbe 
Stete 

j . If tbird party funds are associated witb tbe cbange order, tbe Engineer sball assist 
Aree Office(AO)as needed. 

DELIVERABLES: 

Tbe Engineer sball provide tbe following: 

D Sealed, revised plen sheet(s) for any cbanges made, and corresponding 
recommended cbange orders 

D Allcbangeordersfunded bytbe State and bytbe contractor 
D All documentation supporting tbe need for eny change orders 
D All plan sheets essocieted with change orders shall be sealed hy an Engineer 
D Complete Olstrlct Change Order Checklist, signed bythe Engineer 
^ Site Manager Change Order sheets 

2. Submittal,Tracking and Approval of the Shop Drawings 

a. The Engineer sball log, monitor, and coordinate the contractor's submittals of 
fabrication plans, erection plans, shop drawings, change orders, Meteriel on Hand, 
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time exteosioos, product eod meteriel submitted eod Requestsfor Ioformatioo 
(PPI). 

b. The Eogioeer sbell forward submittals eod shop drawiogs to the appropriate party 
aod verify return of documeots. 

c. The Eogioeershall address RPI's as directed by the Stete. 
d. The Eogioeer shall make recommeodatioos to the State for resolutiooot aoy RPI's 

aod draft aoy correspoodeoceoecessaryfortheresolutioo ofthe PPI. 
e. The Eogioeer shell coordioate RPIresolutioos with eppropriete party as directed by 

tbe Stete 
f. The Eogioeer shall submit all shop drawiogelectrooically as outlioed iothe "Guide to 

Electrooic Shop Drawiog Submittals. 
g. The Eogioeer shall treck all shop drawiog submittals, reviews aod epprovels. 
h. TheEogioeer sball review aodmake recommeodatioos oocertaio,defioedshop 

drawiogs. 

FUNCTiONCOOE 3 0 0 ^ 0 ) GENEr^L 

APRG^IECTSUPERVISION 

t. PorTraffic Gootrol lospectioo,the Eogioeer shell: 
a. Reviewpleo sheetsforTrafficGootrol Plao (TGP)cheogesormodificatioos. 
b. Verity tbet ell leoe eod remp closures toliow Stete guidelioes eod leoerestrictiooses 

fouod iothe project pieos. 
c. Eosure tbet ell leoe closure iotormetioo is seot to tbe assigoed District Public 

Ioformatioo Gffice(PIG),Gorridor Mobility Goordioetor aod others as directed ooe 
week priorto tbe closure. 

d. Eosure that if scheduled laoe closures are caocelled,aDistrict's PIG, the Gorddor 
Mobility Goordioator aod others, es directed, ere ootifiedimmedletely with updated 
lotormatioo. 

e. Goordioete laoe closures with the AG steff. 
t. Gversee project barricades aod sigos ooadaily basis aod coordioate correctioos 

with the cootractor as required, 
g. Perform iospectioos of berricedes aod report to cootractor oo Porm 599 at a 

mioimum of three lospectioos per mooth (two deytimeiospectioos aod ooeoighttime 
lospectioo). 

b. Goordioate with the AG so thetabarricede lospectioo report is performed by the 
District Goostructioo office aod coordioate correctioos with cootrector. 

i. GompletePorm 599,documentiog deficieocies or ectionsoeededaodsubmit to 
cootractorfor corrective actions.The Engineer shall document when the deficiencies 
or actioos are eddressed eod escalate as required. Goce completed, seod to AG for 
review. No copies shall be maioteioed by the Eogioeer,oor seot to aoy iodividual via 
email. 

j Eosure the cootractor makes repairs to critical items immediately aod other 
deficieocies or actioos sball he addressed as sooo as possible per item 502 
Saoicades, Signs, andTraffic Handling and enforce non-payment of item,if needed. 
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k. Eosure all items meet requiremeotsotTexasMaoualooUoitormTraffic Cootrol 
Devices (TMUTCC), TCP, steoderdsaod specificatioos aod State compliaot list 
which iociudeatamiolmum: 
4 prepay dadoes are used 
il. devices are cleao aod free of damage 
iii. devices are properly aligoed aod spaced 
Iv. devices have proper reflectivity 
v. pavemeotmarkiogsareperformiogpropedy 
vi. properflagglog procedures are followed 
vii. sigos are propedymouoted aod oot leaoiog 
viii. the overall set up Is iocomplieoce 

Por Project Coordioatioo, the Eogioeer, es directed oy the Stete, shaii provide the 
foiiowiog iowritlog (for example, meetiog mioutes aod e-mails): 
a. Cooductweekly coordioatioo meehogsoo the projectwith the State Represeotative, 

cootractor,Suhcootractors aod other ioterestedperties. 
h. Parhcipateio safety meetiogs wim the State oo the joh site or Area Cffice or as 

required hythe State. 
c. Cooduct pre-ectivity meetiogs for mejoroperetioosortreffic cootrol chaoges. 
d. Review the work schedule, plao chaoges, coostructioo issues, submittal progress, 

t^eftic chaoges, puhlic loformetioo topics, aod all omerrelevaot matters to loclude 
review aod approve the cootractor'shaselioe schedule to verify the cootractor has 
followed the approvedTraftic Cootrol Pleo aod all work has heeoiocorporatedioto 
the schedule. 

e. Mooitor the progress of the cootractor's approved schedule aod the progress otthe 
work with the goal ot meetiog the cootract completioo date, review and mooitor the 
cootractor's work schedule moothly aod recommeodetioo to the Stete regardiog aoy 
chaoges or oeeded chaoges to the schedule, aod ootify the State if the schedule 
does oot adequately reflect eppropriete completioo dates, reasooahle resources, or 
errors io logic. It additiooal time is requested hythe cootractor, the Eogioeer shell 
revlewme cootractor's request aod verity the tiroelmpactaoalysis. 

f. Aoalyze the coot^ctor'smoothly Critical Path Method (CPM) schedule aod provide 
recommer^atioos for modificatioos or acceptaoce aod verify the CPM schedules 
follow all guidelioes descrihed iothe specificatioos. Aoy revisioos to the schedule 
will require epproval hythe State. 

For Project Correspoodeoce, the Eogioeer shall: 

a. Ur^o receipt of wdtteocooespoodeoce from the cootractor, draftarespoosew^ 
five (5) workiogdeys for the Stete to review,commeot, approve aodsigo. The 
Eogioeer shall track all correspoodeoce, epproved oroutstaodiog. All ioformal 
correspoodeoce should he seot to the State via e-mail. All tormal correspoodeoce 
should he seotoo the Eogioeer's letterhead. 

h. Maoage project issues eod work directly with the cootractor as directed iowritioghy 
theState. 
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Escalate any major project Issues to the Stete. 
d. Copytbe State's Project Manager(FM) on all Internal and external correspondence. 

DELIVERABLES 

The Englneershell provide the following: 

^ Monthly Eerrlcade Inspection Reports 
D Baseline Schedule review 
^ Monthly Update Reviews 
^ Time Impact Analysis Reviews 

FUNCTICNCC0E3uu^2u)-CENERA^FUNCTICN 

AINSPECTICNCFWCRI^INPRCCRESSANOPRC^ECTRECCROS 

1. The Engineer shall Inspect work Incorporeted Into the project as assigned hythe State 
to: 
a. Verify that theproject Is built according totheplans and specifications, andall 

contract documents. 
h Verity the accuracy o t t h e work end determine pey quantities hy making 

meesurementses assigned hythe State. 
c. Venfy all the specificetions end speclel provision requirements ere metfor Inspected 

Items ofwork regerdlng materials, construction, meesurement end peyment. 
d. Verify dally quantities for eech Item ofwork esslgned,performed and tabulate Intoe 

monthly pey estimate to the contrector. The estimate shall he furnished to the State 
for execution of payment vie Site Manager. 

e. Enter meesurement end payment Informetion dally Into Site Menager for the Items 
Inspected hythe Engineer personnel. 

f. All fields shall hecompleted In Site Meneger, unless otherwlsedlrected hythe 
District's construction personnel. 

g. Verify all matenal sourclng Information Is entered Into Site Meneger and address all 
material ortestlng deficiencies onamonthlyhasls. 

2. The Engineer shall maintain all records on the project per State end District procedures 
Including Dally Work Reports (DWR), dlerles, shop drewlngs end submittals, RFI 
drawings and sketches of meesured Items, sets of plens, record set plens, meteriel on 
hand forms end general correspondence. 

S. The Engineer shell verify proper drill shaft or pile Installations. Inspector should have 
knowledge In geological materials to ensure proper founding Is achieved, proper 
underwater and slurry displacement concrete placement procedures and proper use of 
steel casing for deweterlng end stability applications are Implemented. 
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4. The Eogioeer shell verify appropriate mill tests, materials epprovel aod EuyAmerlce 
cedlflcetioos are evellahle as required. 

5. The Eogioeer shell verify Historically Uoderutlllzed Eusloess (HUE)documeotetloo; 
Commercially Useful Puoctloo reviews; Prompt Pey eod Wage rete surveys ere 
completeeod correct. Vedfy correctioos ere mede hythe cootrector. 

6. The Eogioeer shellverlfyeoddocumeotell cootractors' PormCST-C^I (Additiooal 
Classlflcetloo aod Wage Rate Request) artd Porm 2182 (Commercially Useful Puoctloo 
Site Review) es directed hythe Stete lowrltlog (meetiog mloutes,emells eod other). 

7. Por Moothly Progress Estimates, the Eogioeer shell: 
a. Prepare all moothly progress estlmeteslo Site Maoager tor epprovel hythe Stete 

aod suhmltthem oothe dete thet Is determloed hythe State tor each estimate cycle. 
h. Vedfy all queotltlesar^ coordioate with the cootractorwheodlscrepaoclesedse. 
o. Suhmltecopy of the Site Maoager lostelled work repod or equlvaleot at the eod of 

each week to the cootractorforcoocurreoce. 
d. Make recommeodatloo for paymeotforworklospecteddurlog the mooth. 

8. The Eogioeer shellmelotaloalog of ell cootractor submittals locludlogRPI's,shop 
drawiogs, coocrete, polloe officer hours, roeterlel testlog requlremeots, roeterlel oo 
baod,reviews, epprovals, eod aoy other logs deemed oecessary bythe Stete, eod upoo 
request provide the log to the Stete. 

9. The Eogioeer shell edrololsterthe roeterlel oo heod, process eod shell: 
a. Verify eligibility for paymeot of aoy matedal requested for peymeot of metedeloo 

heod. 
b. Mooltor eod verify roetedel oo heod hetdre peylog the oootreotor per the 

requlremeots ofthe speclflcetloo. 
o. Pedorm oo-slte aod off-site checks to vedty the material Is pad ot the cootractor's 

loveotoryes direoted. 
d. Collect Iovoices, cedlflcetioos aod testloglotdrmetloo from the cootrector to 

metedeloo heod wlthlo sixty (80)deys. 
e. Remove the matedal from the estimate, If oo Iovoices are provided wlthlo sixty (80) 

deys. 
f. Spot check oo-slte aod off-site the metedeloo baod eod documeottor accuracy. 
g. Malotaloalog per State Clstdct procedures. 

10. Porthe Eoviroomeotai Process, the Eogioeershall: 
e. Pollowell curreot Storm WeterMeoegemeotguldelloeseod verlfyStorm Water 

Pollutloo Preveotloo Plao (SW8P) aod Eoviroomeotai Permits Issues aod 
Commltmeots (EPIC) sheet requlremeots are followed. 

h. Verity appropriate permits are lo place for ell cootrector Project SpecrricLo 
(PSLBs) 
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Maintain the SW3P working drewings, which shell be located in the field office at all 
times. 

d. Maintain documentation in accordance with the Texas Pollutant Discharge 
Elimination System 

e. Perform SW3P inspections every seven (7) celendar days and record the results on 
the State's term and report and deficiencies to the contractor and verity 
corrections were made per the requirements otthe CGP. 

f. Venfythat the contrectorfollows the guidelines ofthe CGP. 
g. Notify the State immedlately in the event the contrectorhesfeiiedto mekethe 

corrections as perthe requirements otthe CGP. 
h. Provide aii environmentel correspondence to the State. 
i. If there ere any change orders or edded construction thet will impect the 

Environmentel document, the Engineer shall coordinate with the State to provide the 
necessery documentation. 

j . Maintain a seperate SW3P working copy of plan set and venfy it is updated 
accordingly to remain In compliance, 

k. Provide personnel certified in EMS Training Metnx, ENV103 and ENV300, or 
equivalent. 

l l .Por Documenting end Reporting, tbe Engineer shell: 
a. Prepere e DWR for each day of work from the hegin work date until final 

acceptance. All inspectors shell prepare their own DWR eech dey they ere on the 
project. Each DWR must heve the weather recorded for thet dey, including 
temperature high end low, weether conditions, ell visitors to the project, traffic 
conditions, lane closure hours, policeofficer nemesand hours worked, portehle 
message sign hours, instruction given to the contrector, the contrector work hours, 
the contractor's equipment and utilization, and equal employment opportunity (EEC) 
Issues, safety concerns, SWSP informetion, and accidents. When recording 
information perteining to accidents, record only fectuel informetion es observed; not 
personalopinion. Also, include the suhcontractors on the project,the numher of 
hours on the project, and the work they ere performing, end items for peyment. 

h. Meintein ell relevent suhcontrectorforms, contract assurance logs, egreements, end 
stetements of compiience. 

c. Submit suhcontrectorepproval requests to the Stete's Area Cffice (including hauling 
trucks). The State will input the approval date into Site Meneger. Stete epproval 
shall be required prior to payment to the contrector for the work performed by the 
subcontractor. 

d. Pill out the DWR work items tab esameens to pey for items of work Inspected. 
Input the stetion number, supporting celculetions, quentity being peid, any 
comments or remarks necessary, and any other informetion to properly distinguish 
the item heing paid. Reference plen sheets es reference merkers. 

e. Maintain hard copies of meesurements and attachments that support the 
calculations and quantities listed in the DWRs. 

f. Maintalnadailydiaryontheproject in Site Manager. This dierywillellow the 
Engineer to recommend peyment tor the Items listed in the DWR end to cherge time 
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on the project end maintain milestone cherges. If epplicehle. No paper diary will he 
maintained. 

g. identity items that wiii overrun and under run during the ooo These 
should he addressed vie chenge order perthe Stete policy. 

h. PollowStete's Concrete Procedures forfield concrete specimens. 
i. Meintelnaset of project records and setup eccordlng to Stete procedures. 
j . Coordinete with the State torthe State District Audits to he performed. Track 

resolution oteudit deficiencies. 

12The Engineer shall provide ell items thet are listedunderthe Pield Cffice Eguipment 
Section ofthis scope. 

OELIVEPABLESforitemst^ 
The Engineer shall provide the following: 

^ Monthly Project Estimates (with hard copies of meesurements and attachments thet 
supped the calculations and guantities listed in the estimete). 

^ Monthly 3rd party estimetes. 
^ MonthlyMeterialonPlandforms(1914and1915)PIMAC^forms. 
^ Peld invoices for material on hand. 
^ Documentation for extra work. 
D SW3PWorkingPlanSet. 
^ WeeklySW3P inspections(2118-D Porm). 
^ Cne DWR per day hy eech person inspection items of work on the project (record in 

Site Manager) and supporting hard copy documentetion. 
^ All drill sheft or pile logs(record in Site Manager). 
^ One Diary perday hythe project Engineer or Project Manager(record in Site 

Menager). 

^.Construction Scheduling Supped Services (Primevere Scheduling Software) 
a. Contract Time Determinetion 

i. The Engineer shall developacontrecttimedetermination scheduleforthe 
State's useinestahlishing the working daysforthePlens,Speciflcetlons& 
Estlmetes(PS&E). 

ii. The Engineer shall use production rates epproved hythe State. 
iii. The Engineer shall use Primavere scheduling softwere unless directed 

otherwise hythe Stete. 
iv. The Engineer shell use appropriate celendars and coding for modeling the type 

ofwork and incorporate weather and other constraints in the calendars. 
v. The contract time calendar should conform to the definition ofaworking day as 

defined In the PS&E 
vi. The Engineer shall develop the time determination schedule to follow the traffic 

control plans teking into consideration the hreekdown of guentities ofwork to he 
done in each phase. 
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vii. The Eogioeer shell review cootrect time determioetloo schedules eod provldea 
writteo summary ottiodiogs. 

b. Prelimioary eod Eeselioe Schedules 
4 The Eogioeer shall review, aoalyze, eod provide recommeodatioos aod submit 

areviewrepodooCootractor'sprellmloaryschedule. 
ii. The Eogioeer shell review, eoelyze, eod provide recommeodetioos aod submit 

areviewrepodoo the cootractor'sbaselioe schedule. 
iii. The Eogioeer shelletteod Precoostructioo Meetiogeod aoy other required 

meetiogs. 
c. Schedule Updates (Progress eod Revised) 

The Eogioeer shaii: 
i. Reviewaod aoalyze Cootractor's meothiy progress schedule updates, aod 

suhmitupdeted Schedule Review Report, iociudeedeteiied review ot critical 
aod oear critical activities.Compere curreot update to previous updates usiog 
Cleim Digger. 

ii. Review aod eoalyze Cootractor's moothly schedule updates tor revisioos aod 
suhmit Revised Schedule Review Report. Compare revisioo to previous versioo 
ot schedule usiog Claim Digger. 

ill. Coordioate with the State's tield persoooei or Dlstdct Coostructioo Cttice, to 
compare actual coostructioo status with the Cootractor's moothly update. 
Verity eccurecy otthe schedule, ectuel steddetes,actualtioishdates,aod 
perceot completeor remeioiog duretioo. Review the moothly Deily Work 
Repods(DWR). 

iv. Schedule moothly site visits with the State's District Coostructioo Ctlice or Field 
persoooei. 

v. Upoo the State's request,coordloete with the State's persoooei oo adjaceot 
projects to determioe possible cootlicts or impects. 

vi. From ioterlm schedule updetes provided hythe Cootrector, ideotity chaoges io 
criticei path or chaoges iocootrolliog delays. 

vii. Ideotity possible tutureschedullogcootlicts aod report. 
viii. Develop e Project Schedule Status Report (PSSR) to mooltor project 

completioo dates, Ideotity actual aod poteotiel criticei peth slippage, eod 
recommeodstrateglestormltigatlogcdtical path delays. 
MooitortheetTectsotweether(caleoder-dey projects) eod other oor^excusable 
impacts oothe schedule aod provide meaos to separate these trom excusable 
Impects. 

ix. MooitorDisioceotiveMllestooes. 
x. Verity that schedule updates ere separate: Progress Schedule vs. Schedule 

Revlsioos (Revisioos require the State's epproval) io accordaoce with the 
speclticatloos. 

xi. Atteod meetiogs ooao as oeeded besis. 
d. Time ImpectAoalysis (TIA) 

The Eogioeer shell: 
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/. Review eod aoalyzeTIAs from the cootrector loeccordaoce with the Speciel 
Provisioo or me 2004 Stende^ Soec^ca^ons for Oons^ruc^oo a^d 
^a^enencoo^^gnwavs,S^eet^ and Sddc^s Spec 800^. 

II. Goordioate with State's Area Ottice aod Oistdct^ 
to determioe the validity ofthe TIAs. 

iii. Assist ioeoalyziogOelayGlalms. 
iv. Provide repod for the justificatioo of graotiog or rejectlog time reguested to the 

State. 
v. Revlewoverheeddocumeotetlooforcompensehledeleys. 
vi. Recommend schedullog alteroatives to mltigete impact resultiog from cootilct to 

me Stete. 
vii. Pedorm lodepeodeot TIA eseoelteroative to Gootrector suhmittei. 
vlli.Mooltor PSSR to vedfythe TIA process. 

e. Geoerel 
The Eogioeer shaii: 
i. lovestigate,aoalyze eod recommeodresolutioo to mitigate schedule impects 

hetweeoedjeceot coostructioo cootrectses directed hythe State. 
ii. loform the State's Area Eogioeer aod OlstdctGoostructleo Office of upcomlog 

laoe closures, aod high demeodiospeotioooeeds. 
iii. lotorm the State ot mllestooe stetus, mejor trattic chaoges, eod project 

completioo tor postlog to the projectweh page hythe Stete. 
iv. Review cootract time determioetloo schedules aod provide writteo sommery ot 

tiodiogs. 

DELIVERABLES 

The Eogioeer shall provide the foiiowiog: 

^ Contract Time Oetermlnatlons to Include tne following: 

o Gootrect time determloetioo schedules with the listlog of actlvities,productioo 
rates, gueotities, aod duretloos to supped the resultiog cootracttime. 

^ Eaeelloe Schedule Review Reports to Include the following: 

o Traosmittal letters testate's Area Eogioeer aod Olstrlct Ooostructioo Office 
provldiog summary of fiodiogsaod recommeodatioosto acceptor reject the 
prelimioery or detailed (haselioe)schedule. 

o Oraft letters for State's Aree Eogloeer's sigoature ootitylog Oootractor ot 
schedule acceptaoce or rejectloo. 

o GompletedGhecklists for Schedule Review. 
o Oetalledlistiogs of schedule deficieocies. 
o Aoy other documeotatioo to suppodflodlogs. 
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^ Schedule Updates degress end Revised) Review Reports to Include the 
following: 

o Proeress Schedule Review Reeod 
D Treosrolttelletterto Stete's Area Eogioeer end District Coostructioo Dttice 

provldlog the foiiowiog: 
o suroroeryottiodlogs, 
o lists Ideotlfylog poteotiel future criticei pethlropacts, aod 
o recororoeodatloos to accept or rejectthe update. 

D Dreft letter ter Stete's Area Eogloeer's slgoature ootlfylog Cootractor et 
schedule updeteeccepteoce or rejectlpo. 

D CoropletedCheckllstfor Progress Schedule Review. 
D Detelledllstlog of schedule deficieocies. 
D Clalro Digger output with wdtteoexplaoatloo ofthe results suroroeryforro. 
D Updeted Project Schedule Stetus Repod (PSSR). 
D Plots of look-ehead schedules showlog work pieooed for oext^roooths. 
D Aoy other docuroeotetloo to suppodtiodlogs. 

o Revised Schedule Review Reeod 
D Transmittal letters to State's Area Engineer and District Construction Dffice 

providing summary offindings and detailed discussions of revisions Including: 
o changes to criticei peth due to the revision, 
o chenges to the project calenders, 
o changes to resources or sequencing, 
o discussionsoftheposltiveend negative effects ofthe revisions, end 
o recommendetions to eccept or reject the revision. 

D Draft lettersforState's Area Engineer's signeture notifying Oontrectorof 
schedule revision ecceptence or rejection. 

D Updated Project Schedule Status Reports. 
D Cleim Digger outputwith written explenatlon ofthe results summery form. 
D Any other documentation to support findings. 

D Time ImpactAnalysIs Review Reportto Include the following: 
o Transmittal letter to State's Area Engineer and District Construction Cffice 

providing summary of findings and recommendation to accept or reject the time 
impact analysis. 

o Draft 
o Letter for State's Area Engineer's signature notifying Contractor of TIA 

acceptence or rejection, 
o Copies of recommended schedullngaltemetivestomitlgete impactsresultlng 

from conflicts. 
o Independent TIAs as an alternative to Contractor's suhmlttals. 
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^ Progress Report to Include the following: 
o A progress rer^dthatcompares planned construction pedormence, expressed 

es percentage complete, with ectuel pedormence. 
o Summery stetements regarding accomplishments dudng the reporting period and 

listings of major concerns and Issues pertaining to construction progress, 
o A summary progress repodwlll he developed and maintained thet shows the 

overall status ofthe entire construction project for presentation, 
o A ninety (OO)day look ahead of critical and neer critical ectivities. 

PONCTICNCCOE300^0)-CENERA^PLINCTICN 

A DECONTROL 

1. The Engineer shell pedorm ell sampling end testing of components end meteriels In 
eooordenoe with the stenderd specificetions, end ell ether standard end speolel 
specifications and special provisions applloahle In this agreement. Meet the minimum 
sempllng frequencies set out In theTxCCT 2015 Guide Schedule for Sampling and 
Testing for matenals. The testing shell Include the following materlels end all the 
components ofthe matedels Iisted: Asphalt, Concrete, Soils end Aggregetes. The 
estimated numher of samples and tests are hased on quantities In the executed 
construction contract. 
a. The Engineer shellensure the testing Iscompleted end Inputor Import results 

directly Into Site Manager. NCTE:The contractor Is responslhle for testing Item 300 
Concrete Raving. 

h. The Engineer shall provide codified personnel, outlined In their Cuellty Assurance 
and Quality Control (CA/CC) plan thet are knowledgeahle of ell matenals testing 
procedures. All personnel pedorming ecceptance tests must provide cedlflcatlons 
and must malnteln the cedlticatlons throughout the project.The State reserves the 
dght to require replacement of any technlclendurmg this contract If pedormence Is 
determined to he unsetlsfectory or the technlclen falls to malnteln eppropriete 
cedlflcatlons. 

c. The Engineershall provldetechnlclanscedlfled In accordance wlthTxCCT Quality 
AssuranceProgrems for Constructlon(QAP) or other Steteapproved programs, 
such as the Texes AspheltPevement Association (TxAPA) for Hot Mix Asphalt, end 
the Soils end Ease Cedlflcatlon Program, as Iisted helow. 

d. The Engineer shell provide cedlfledtechnlclens to pedorm the following tests: 
I. HotMlxAspheltTestlng 

^ Level l-A 
^ Level l-E 
D Level II 
^ All otherrequlred tests In the Manual ofTestlng Procedures 200-PSenes or 

AmencenSocletyofTestlng and Materials (ASTM) Procedures not covered 
In Level l-A, Level l-E, or Level II 

II. ConcreteTestlng 
^ CAP Program for ConcreteTestlng 
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• ACI Grade 1 and other tests outlined in the Manual of Testing Procedures 
400-A Series or ASTM Procedures thet ere required but not included in the 
QAP Program. 

iii. Soil Testing 
. SB 101 
. SB 102 
. SB 103 
. SB 201 
. SB 202 
• All other required tests in the Manual of Testing Procedures 100-E Series or 

ASTM Procedures not covered ebove. 
e. The Engineer shall notify the State, to determine If any tests may be waived. 
f. The Engineer shall attend preconstruction QA end QC testing meetings prior to 

beginning work. 
g. The Engineer shell: 

i. Review and recommend approval or rejection for ell sampling and testing 
documentetion submitted by the contractor for compliance with applicable State 
end federal reguletions, standards, and contract requirements. 

ii. Verify ell materials used meet specifications, or identify materials that do not 
meet specificetions end recommend action which should be taken. 

iii. Certify thet all materials used during construction meet the specifications as 
outlined in the Site Menager Support System. 

iv. Work closely with the State to resolve all materiel discrepancies before the next 
monthly estimate is processed by utilizing the XiteReport in Site Manager. 

v. Enter or import ell test data directly in Site Meneger. 
vi. Enter or import ell mix designs, concrete end esphelt, directly into Site 

Meneger. 
h. The Engineer shall report felling tests to the State within twenty-four (24) hours. 
i. The Engineer shell attend all required Site Menager training. 

DELIVERABLES: 

The Engineer shell provide the following: 

• Monthly Deficiency Reports to track materiel issues (one (1) per month) 
• Certification Verifications 
• Testing documentation as applicable 
. Letters of Certification 
• Test Exception Letter 
• Submit a list of failed test results on a monthly basis and recommended action. 
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PUNCTICNCC0E3ee(35^-CENERA^PUNCTICN 

A^PINALCCNSTRUCTICN DOCUMENTS 

1. Por Pinal Construction Documents tbe Engineersbell: 

a. Provldeecomprebenslyepuncbllstto tbecontrectorwben work nearscompletion. 
b. Verity tbat all puncb list work Is complete before recommending acceptance to tbe 

State. 
c. Provide tbe contrector puncbllstto tbe State. 
d. Provide final complete construction records including es-bullt plans, tinal quantities, 

completetestrepods,flnel HUE reports, end project documentetion (Including all 
general conespondence tbat occuneddurir^ tbe project) witbin tbirty (30) deysot 
finel ecceptance of tbe project by tbe Stete. Plnel project documentetion sball 
Include tbe following: folder Iebeied by item number for items requiring edditlonal 
beck-up; copies of ell of tbe cbange orders witb back-up; Material Invoices back-up; 
Manifest tlcketstor ell meteriei peid by weigbt (Aspbalt, Concrete, Lime, etc.); 
Material on Hand terms 1914 end 1915; Texes Department of Licensing end 
Reguletion (TDLR) inspections; end eny otber eppiicebie records necessery to 
complete tbe review.Tbe Engineer sbell submit tbe correspondence folder witb tbe 
tinal records including tbe as-buiitswben submitting tbe finel documents. 

e. Provldealetter to tbe Aree Cffice recommending certification tbet tbe project wes 
constructed Insubstentiel compliance witbtbepiens end specitications and tbat 
materielsincorporeted In tbe construction work end operations were In conformity 
witb tbe epproved plans and specificetions. 

f. Contact TDLR for inspection ofwork performed. 

DELIVERABLES 

Tbe Engineer sball provide tbe following: 

D Plnel Records labeled by Item number 
^ Manifest Tickets (Aspbalt, Concrete, Hot Mix, Lime) 
^ Copies of ell cbange orders creeted on tbe project 
D Materiel on Hand formsfortbeduretlon oftbe project 
^ Eerrlcade Inspection Perms 
D TDLR Inspection Repod 
^ Correspondence Pile 
^ As-built Plans 
D Test Cediflcatlon Report 
^ Peillng Samples Repod 
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PUNCTICNCCOE30e^e^G^P^LPUNCTICN 

A CCNSTRUCTICNENCINEERINCNCTCTHEP^ISE CLASSIFIED 

1. The Engineer shell pedorm: 
a. Post Letting Activities Priorto Construction to Include: 

I. Schedule and assist In conductingapreconstructlon conference forthe project, 
document the conference in accordance with State procedures es outlined in 
OGAM end District Procedures. 
^ Schedule Pre-Constructlon Conference. 
^ Assist in conducting ore-construction conference. 
D Document the conference in eccordence with Stete procedures es outlined 

In CCAM end District procedures. 
ii. The Engineer shall monitor known existing utilltyfecllltles on the project: 

^ Coordlnete eny and all relocetions or conflicts with the eppropnate utility 
compenies end the contrector. 

^ Document eny project deley or potentiei deleyceusedhy utiiity conflicts, 
h. Por ectivities during Construction to inciude the Engineer's preperetion or 

pedormence ofthe following: 
i Disputes and Claims 

D Upon notice from the contrector of pending clelms for extre work or changes 
in scope of the work or deley to the work, maintain records indicetlng the 
cost of such work end delay. 

^ Analyze the schedule end meke recommendatlonsto the State's Area 
Engineer regarding such clalms,tlmeextensions,contract changes extre 
work ordeley costs. 

D Assist in dispute negotietions end claim resolution through ail levelsof 
escalation including the Engineer's supped, 

ii Utilities&RightefWey(PCW) 
^ Coordlnete with the Stete and their representative on utility end PCW Issues 

as needed and attend meetingsas required, 
ill. Internel end External Agency Audits 

D Assist the State In any internaland extemelegency audits that may he 
pedormed during the life ofthe construction project. 

^ Provide documentation as requested, 
c. Porthe Quelity Assurance and Quality Control Plan (CA and CC) the Engineer shall: 

I. Develop and malntalnaQA and QC pian for inspections, record keeping, end 
testing end suhmitto the Stete for review. 

II. Suhmit documentation to the Stete forvenflcetlon of quelity control checks. 
iii. Include steps to ensure the Stete Is receiving trained personnel on the project. 
iv. Suhmit this plen to the Stete. If chenges to the plen are made hythe Engineer 

or as directed hythe Stete, the updated version shall he provided to the Stete. 
Also, the Engineer shall address ell Stete commentsto the plan. 

v. Provide e querterly compedson of estimeted manpower versus ectuel 
menpower versus budgeted manpower. 
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vi. Provide monthly schedule of predicted menpower showing the estimated, 
ectuel, and budgeted manpower, 

d. Por Public Informetion and Coordination the Engineer shall: 
I. Assist the State in the public reletlons ectivities including the preperation of 

publicinformation, ettending publlcmeetingsforthe purposes of providing 
information to the rublic, notificetion of depadment personnel of lene closures, 
Including press releeses. All news conferences end media Interviews will be 
hendled hythe State. 

ii. Initiete end conduct meetings which include, but ere not limited to the following 
padies: contractor representetives, neighboring construction projects, public 
worl^ agencies, utilities, federal officials, tbe Stete, end meir Interested 
The goelof these meetings will heto maintain adeguatecooperetiooand 
communication among all padners to this project. 

iii. Coordinete with the State's District Public Intormetion Cffice (PIC) to r̂ ^ 
any Issues from the public. 

OELIVERAELES 

The Engineer shall provide the following: 

^ PreDConstructlon Conference Agenda and Poster 
^ Partnering Pledge 
^ CA end CCguallty control plan 
D CuadedyCA and CC guallty control checks 
^ Monthly schedule of predicted manpower 
^ Craph showing the estlmeted, ectuel, and budgeted menpower 
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ATTACHMENT D 
WORK AUTHORIZATION 

D-1 
WORK AUTHORIZATION NO. 

CONTRACT FOR ENGINEERING SERVICES 

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract 
No. (the Contract) entered into by and between the State of Texas, acting by and through 
the Texas Department of Transportation (the State), and (the Engineer). 

PART I. The Engineer will perform engineering services generally described as 
in accordance with the project description attached hereto and made a part of this Work Authorization. The 
responsibilities ofthe State and the Engineer as well as the work schedule are further detailed in exhibits A, B and 
C which are attached hereto and made a part of the Work Authorization. 

PART II. The maximum amount payable under this Work Authorization is $ and the method 
of payment is as set forth in Attachment E of the Contract. This amount is based 
upon fees set forth in Attachment E, Fee Schedule, ofthe Contract and the Engineer's estimated Work 
Authorization costs included in Exhibit 0, Fee Schedule, which is attached and made a part of this Work 
Authorization. 

PART III. Payment to the Engineer for the services established under this Work Authorization shall be made in 
accordance with Articles 3 thru 5 of the contract, and Attachment A Article 1. 

PART IV. This Work Authorization shall become effective on the date of final acceptance of the parties hereto 
and shall terminate on , unless extended by a supplemental Work Authorization as provided in 
Attachment A, Article 1. 

PART V This Work Authorization does not waive the parties' responsibilities and obligations provided under the 
Contract 

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted 
and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) 

LIST OF EXHIBITS 
ExhibitA 
ExhibitB 
Exhibit C 
Exhibit D 
Exhibit H-2 

(Date) 

Services to be provided by the State 
Services to be provided by the Engineer 
Work Schedule 
Fee Schedule/Budget 
Subprovider Monitoring System Commitment Agreement 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
WORK AUTHORIZATION NO. 

CONTRACT FOR ENGINEERING SERVICES 

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 
Contract No. hereinafter identified as the "Contract," entered into by and between the 
State of Texas, acting by and through the Texas Department of Transportation (the State), and 

(the Engineer). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

This Supplemental Work Authorization shall become effective on the date of final execution of the parties 
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in 
full force and effect 

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and 
hereby accepted and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) (Date) 
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ATTACHMENT E 

FEE SCHEDULE 
(Final Cost Proposal) 

This attachment provides the besis of peyment end fee schedule. The basis of payment for this 
contract is indicated by an "X" in the applicable box. The besis shell be supported by the Finel 
Cost Proposal (FCP) shown below. If more then one besis of payment is used, each one must be 
suppoded by a separate FCP. 

"X" Basis 

Lump Sum 
The lump sum shell be equel to the maximum amount payeble. The lump sum 
includes all direct end indirect costs end fixed fee. The Engineer shell be peid 
pro rata based on the percentage of work completed. For payment the 
Engineer is not required to provide evidence of actual hours worked, travel, 
overhead rates or other evidence of cost. 

X Unit Cost 
The unit cost(s) for eech type of unit end number of units are shown in the FCP. 
The unit cost includes all direct and indirect costs end fixed fee. The Engineer 
shell be peid besed on the type and number of units fully completed and the 
respective unit cost. For peyment, the Engineer is not required to provide 
evidence of actual hours worked, travel, overhead rates or eny other cost data. 
The FCP may include special items, such as equipment which ere not included 
in the unit costs. Documentetion of these special costs may be required. The 
meximum amount payable equals the totel of ell units times their respective unit 
cost plus eny special direct items shown. 

X 
Specified 
Rate Basis 

The specified rates for eech type of lebor ere shown in the FCP below. The FCP 
mey include special items, such es equipment which ere not included in the 
specified rates. Payment shall be based on the actual hours worked multiplied 
by the specified rate for eech type of labor plus other agreed to special direct 
cost items. The specified rete includes direct labor and indirect cost and fixed 
fee. The State mey request documentetion of reimbursable direct costs 
including hours worked. Documentetion of specie! item costs mey be required. 
The specified rete is not subject to audit. 

X 
Cost Plus 
Fixed Fee 

Payment shall be based on direct end indirect costs incurred plus e pro rata 
share of the fixed fee based on the ratio of labor and overheed cost incurred to 
totel estimated labor end overheed cost in the FCP or the percentage of work 

Cost Plus 
Fixed Fee 

completed. The invoice must itemize labor rates, hours worked, other direct 
costs and indirect costs. The Engineer may be required to provide 
documentetion of hours worked end any eligible direct costs claimed. The 
provisional overheed rete cherged is subject to audit and adjustment to actual 
rates incurred. The FCP below shows the hourly rates for lebor, other direct 
expenses including but not limited to trevel and allowable materials, provisional 
overhead rate and the fixed fee. 

A. Actuel Cost Plus Fixed Fee - Actuel weges ere paid (no minimum, 
no maximum. This option does not apply to Indefinite Deliverable 
Contracts.) 

X B. Renge of Cost Plus Fixed Fee - Actuel weges must be within the 
allowable range shown on the Final Cost Proposal. | 
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ATTACHMENT E - FEE SCHEDULE 

Final Cost Proposal (FCP) Supporting Basis of Payment 

* The MAXIMUM AMOUNT PAYABLE is $14.068.635.61. 

The maximum amount payeble is besed on the following data end calculations: 

* The maximum amount payable must be based on the contract scope. The work authorization fee 
schedules will be derived from this attachment. 
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ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

PRIME PROVIDER NAME: HNTB Corporation 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

Senior Project Manager 20+ $90.00 $242.22 
Project Manager 10 to 20 $72.59 $195.37 
Senior Engineer 15+ $71.23 $191.71 
Project Engineer 5 to 10 $56.89 $153.11 
Design Engineer 5 to 10 $43.16 $116.16 
Enflineer-ln-Traininn 1 to5 $32.00 $86.12 
Senior Engineer Tech 15+ $43.85 $118.02 
Engineer Tech 5 to 15 $35.00 $94.20 
Junior Engineer Tech 1 to 5 $28.00 $75.36 
Senior Scheduler 15+ $60.00 $161.48 
Scheduler IV 10 to 15 $56.65 $152.47 
Scheduler III 510 10 $42.24 $113.68 
Scheduler l/ll 1 to 5 $37.00 $99.58 
Admin/Clerical $23.48 $63.19 
Technology Coordinator $32.00 $86.12 
Public Information Specialist $33.75 $90.83 
Senior Project Controller 15+ $42.35 $113.98 

Resident Engineer 15+ $81.49 $178.04 
Field Engineer 5 to 10 $55.00 $120.17 
Senior Construction Inspector 15+ $47.00 $102.69 
Construction Inspector III 10 to 15 $42.62 $93.12 
Construction Inspector II 5 to 10 $36.00 $78.65 
Construction Inspector 1 1 to 5 $32.00 $69.91 
Structural Inspector 5+ $44.42 $97.05 
Environmental Inspector 5+ $35.97 $78.59 
Records Keeper $38.02 $83.07 
Scheduler IV 10to15 $56.65 $123.77 
Scheduler III 5 to 10 $42.24 $92.29 
Scheduler l/ll 1 to 5 $37.00 $80.84 

INDIRECT COST RATE (OFFICE): 144.67% 
INDIRECT COST RATE (FIELD): 98.62% M^i^S^^f^^^^i ^ i ^ M ^ ^ g ^ f i g f : 
PROFIT RATE: 10.0% j ^W51H*s«H#«! i lTO*5S8 

BwbWmhaaasad&aaa&abi «mmmma» 
Contract rates Include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Foster CM Group, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

mmMEim^^mmmfimf^mm^^ Records Keeper $32.70 $83.06 

INDIRECT COST RATE (OFFICE): 
INDIRECT COST RATE (FIELD): 130.91% mamas™ 

a ^ ' j a a # * * 3 K 3 « ! g P 9 i » g B 

PROFIT RATE: 10.0% ^ ^ m ^ ^ g BBKmsasm 
Contract rates Include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Kevtlle Enterprises, Inc. 

DIREC1 F LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

bWIAWddAdMim^rM'^ 
Senior Scheduler 15+ $58.00 $138.10 
Scheduler IV 10 to 15 $47.50 $113.10 
Scheduler III 5 to 10 $42.24 $100.57 
Scheduler l/ll 1to5 $34.21 $81.45 

emaremgT^^ Resident Engineer 15+ $57.82 $126.15 
Field Enqineer 5 to 10 $40.00 $87.27 
Senior Construction Inspector 15+ $40.00 $87.27 
Construction Inspector III 10 to 15 $35.00 $76.36 
Construction Inspector II 5 to 10 $28.50 $62.18 
Construction Inspector 1 1to5 $27.00 $58.91 
Electrical Inspector 5+ $46.72 $101.94 
Senior utilities Fieid Inspector $34.75 $76.82 
Utilities Field Inspector $29.38 $64.10 
Scheduler IV 10 to 15 $47.50 $103.64 
Scheduler III 5to10 $42.24 $92.16 
Scheduler l/ll 1 to 5 $34.21 $74.64 

INDIRECT COST RATE (OFFICE): 116.45% 
INDIRECT COST RATE (FIELD): 08.35% . f ^ i ^ H ^ ' l ^ p i 
PROFIT RATE: 10.0% W^§fM0Ws^m$^. ^ I S M ^ f e P i ^ i 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis • Contract rates to be billed. Documentation of hours must be maintained and is subject to audit 

Note: Any direct labor, unit cost, or other direct expense classification included In the contract, but not In a work authorization, is 
not eligible for payment under that work authorization. 
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ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Lina T. Ramey and Associates, Inc. 

DIREC1 r LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

W s i A l a A b l ^ 
Project Manager 10 to 20 $66.00 $189.31 
Senior Engineer 15+ $65.00 $186.44 
Project Engineer 5 to 10 $50.00 $143.42 
Design Engineer 5 to 10 $40.50 $116.17 
Engineer-In-Training 1 to 5 $32.00 $91.79 
Senior Engineer Tech 15+ $36.00 $103.26 
Engineer Tech 5to15 $28.00 $80.31 
Junior Engineer Tech 1 to 5 $24.00 $68.84 
Senior CADD Operator 15+ $33.00 $94.66 
CADD Operator 5to15 $27.00 $77.45 
Junior CADD Operator 1 to 5 $23.00 $65.97 
Utilities Coordinator $36.86 $105.73 
Admin/Clerical $22.03 $63.19 
SURVEY SERVICES 
RPLS Project Manager $52.00 $149.15 
LiDAR Task Lead $47.00 $134.81 
Senior Survey Tech $34.55 $99.10 
Survey Tech $30.00 $86.05 
2 - Person Survey Crew (GPS and Robotic Total Stations 
Included in the indirect cost rate) $43.50 $124.77 

mw^m^^wmrnT^M^mimwf^m^m Resident Engineer 15+ $62.38 $151.35 
Field Engineer 5 to 10 $41.68 $101.13 
Senior Construction Inspector 15+ $42.00 $101.90 
Construction Inspector III 10 to 15 $37.00 $89.77 
Construction Inspector II 5 to 10 $32.00 $77.64 
Construction Inspector 1 1 to 5 $30.00 $72.79 
Structural Inspector 5+ $40.00 $97.05 
Senior Environmental Inspector 15+ $39.00 $94.62 
Environmental Inspector 5+ $32.40 $78.61 
Records Keeper $30.00 $72.79 

INDIRECT COST RATE (OFFICE): 160.76% 
INDIRECT COST RATE (FIELD): 120.57% 
PROFIT RATE: 10.0% 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not In a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SOPS015 
ERP CONTRACT NO: 4483 

ATTACHMENTE - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: PaveTex Engineering and Testing, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

M d a & # k « a a 3 ^ ^ 
Senior Engineer 15+ $60.10 $191.71 
Project Engineer 5 to 10 $46.00 $153,11 
Engineer-in-Training 1to5 $32.00 $102.08 
Senior Engineer Tech 15+ $37.00 $118.03 
Engineer Tech 5 to 15 $30.00 $95.70 
Junior Engineer Tech 1 to 5 $24.00 $76.56 

rmsimimimMsmMsmmismm^mm^m Resident Engineer 15+ $65.00 $178.04 
Field Engineer 5 to 10 $43.75 $119.83 
Senior Construction Inspector 15+ $38.00 $104.08 
Construction Inspector III 10 to 15 $34.00 $93.13 
Construction Inspector II 5 to 10 $29.00 $79.43 
Construction Inspector 1 1to5 $26.00 $71.21 

INDIRECT COST RATE (OFFICE): 189.99% 
INDIRECT COST RATE (FIELD): 149.00% ft&ffi&Clff'- -

PROFIT RATE: 10.0% 

Contract rates include labor, overhead, and profit 

Ail rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Baste • Contract rates to be billed. Documentation of hours must be maintained and Is subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SDP5015 
ERP CONTRACT NO. 4483 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Wiss, Janney, Elstner Associates, Inc. 

DIREC1 r LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

Project Manager 10 to 20 $60.00 $195.38 
Senior Engineer 15+ $50.50 $164.44 
Project Engineer 5 to 10 $44.00 $143.28 
Engineer-iri-Tralning 1to5 $30.00 $97.69 
Senior Engineer Tech 15+ $31.88 $103.81 
Admin/Cterical $20.00 $65.13 

INDIRECT COST RATE: 196.03% imasaaBSBB s m # m m ^ ^ 
PROFIT RATE: 10.0% ^S^i^sspS^SSSiSSps # # # # # # # # # # # 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment, 

Specified Rate Payment Baals- Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not In a work authorization; is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SDP5015 

ERP CONTRACT NO. 4483 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

PRIME PROVIDER NAME: HNTB Corporation 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 

HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

YEARS OF 
EXPERIENCE MINIMUM MAXIMUM 

tssnm^mmmsssms^mMmsmi^m Senior Prolect Manager 20+ $0.00 $90.00 
Prolect Manager 10lo20 $0.00 $72.59 
Senior Engineer 15+ $0.00 $71.23 
Protect Engineer 5 to 10 $0.00 $56.89 
Design Engineer 5 to 10 $0.00 $43.16 
Enqineer-ln-Training 1 to5 $0.00 $32.00 
Senior Engineer Tech 15+ $0.00 $43.85 
Enqineer Tech 5 to15 $0.00 $35.00 
Junior Engineer Tech 1 to5 $0.00 $28.00 
Senior Scheduler 15+ $0.00 $60.00 
Scheduler IV 10 to 15 $0.00 $56.65 
Scheduler III 5 to 10 $0.00 $42.24 
Scheduler l/ll 1 to 5 $0.00 $37.00 
Admin/Clerical $0.00 $23.48 
Technology Coordinator $0.00 $32.00 
Public Information Specialist $0.00 $33.75 
Senior Project Controller 15+ $0.00 $42.35 

HrEtlDlPiStSC^ 
Resident Engineer 15+ $0.00 $81.49 
Field Engineer 5(0 10 $0.00 $55.00 
Senior Construction Inspector 15+ $0.00 $47.00 
Construction Inspector III 10to 15 $0.00 $42.62 
Construction Inspector II 5 to10 $0.00 $36.00 
Construction inspector 1 1 to 5 $0.00 $32.00 
Structural Inspector 5+ $0.00 $44.42 
Environmental Inspector 5+ $0.00 $35.97 
Records Keeper $0.00 $38.02 
Scheduler IV $0.00 $56.65 
Scheduler III $0.00 $4224 
Scheduler l/ll $0.00 $37.00 

INDIRECT COST RATE (OFFICE): 144.67% . ^ " K . n U f J ^ - V / ..-
INDIRECT COST RATE (FIELD): 98.62% i H & p ' ^ ' ^ S - K ^ T " ' ' v y ^ f ! * r ; r - , Y * ^ & 
PROFIT RATE: 10.0% g vl^titfy' ^-.f -fi^'^&r-^ 

Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges Indicated, will be agreed upon for use in calculating the maximum 
amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not In a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SDP5015 

ERP CONTRACT NO. 4483 

ATTACHMENTE • FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Foster CM Group, Inc 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
EXPERIENCE MINIMUM MAXIMUM 

Records Keeper $0.00 $32170 

INDIRECT COST RATE: 130.91% mmamggamg i ^ # ^ ^ ^ ^ P 8 . ^ 
PROFIT RATE: 10.0% ammsam #ms«aBgB«a 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed If actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SDP5015 

ERP CONTRACT NO. 4483 

ATTACHMENT E • FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Keville Enterprises, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 

^mmmMmmm^mM^^mm^m^^ 
Senior Scheduler 15+ $0.00 $58.00 
Scheduler IV 10 to 15 $0.00 $47.50 
Scheduler III 5 to 10 $0.00 $42.24 
Scheduler l/ll 1 to5 $0.00 $34.21 

mmsmi^mm^t^mM^m^§m^M 
Resident Engineer 15+ $0.00 $57.82 
Field Enqineer 5 to 10 $0.00 $40.00 
Senior Construction inspector 15+ $0.00 $40.00 
Construction Inspector III 10 to 15 $0.00 $35.00 
Construction Inspector II 5to10 $0.00 $28.50 
Construction Inspector 1 1 to5 $0.00 $27.00 
Electrical Inspector 5+ $0.00 $46.72 
Senior Utlilities Field Inspector $0.00 $34.75 
Utilities Field Inspector $0.00 $29.38 
Scheduler IV 10to15 $0.00 $47.50 
Scheduler III Sto 10 $0.00 $42.24 
Scheduler l/ll 1 to5 $0.00 $34.21 

INDIRECT COST RATE (OFFICE): 11645% ^ ^ S l ^ ^ ^ ^ ^ l 
INDIRECT COST RATE (FIELD): 98.35% WzW&$S^&^$> 
PROFIT RATE: 10.0% iTlft^inl.-"- W&^fflS&rW^^fel 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the maximum 
amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SDP5015 

ERP CONTRACT NO. 4483 
ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Lina T. Ramey and Associates, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY RATE 
LABOR/STAFF CLASSIFICATION YEARS OF 

EXPERIENCE MINIMUM MAXIMUM 
imm^imms^^n^mEm^mmMmm Project Manager 10 to 20 $0.00 $66.00 
Senior Engineer 15+ $0.00 $65.00 
Prolect Engineer 5 to 10 $0.00 $50.00 
Design Engineer 5 to 10 $0.00 $40.50 
Engineer-In-Training 1 to5 $0.00 $32.00 
Senior Enqineer Tech 15+ $0.00 $36.00 
Engineer Tech 5 to 15 $0.00 $28.00 
Junior Engineer Tech 1 to5 $0.00 $24.00 
Senior CADD Operator 15+ $0.00 $33.00 
CADD Operator 5 to 15 $0.00 $27.00 
Junior CADD Operator 1 to5 $0.00 $23.00 
Utilities Coordinator $0.00 $36.86 
Admin/Clerical $0.00 $22.03 
SURVEY SERVICES 
RPLS Project Manager $0.00 $52.00 
LiDAR Task Lead $0.00 $47.00 
Senior Survey Tech $0.00 $34.55 
Survey Tech $0.00 $30.00 
2 - Person Survey Crew (GPS and Robotic Total Stations 
Included in the indirect cost rate) $0.00 $43.50 

flllSHDH£2^ 
Resident Enqineer 15+ $0.00 $62.38 
Field Engineer 5 to 10 $0.00 $41.68 
Senior Construction Inspector 15+ $0.00 $42.00 
Construction Inspector III 10 to 15 $0.00 $37.00 
Construction Inspector II 5 to 10 $0.00 $32.00 
Construction Inspector 1 1 toS $0.00 $30,00 
Structural Inspector 5+ $0.00 $40.00 
Senior Environmental Inspector 10+ $0.00 $39.00 
Environmental Inspector 5+ $0.00 $32.40 
Records Keeper $0.00 $30.00 

INDIRECT COST RATE (OFFICE): 180.76% Mp^t5^| |W#Sgis 
INDIRECT COST RATE (FIELD): 120.57% 
PROFIT RATE: 10.0% MftfefeM fftfl M4*M% 

^S^^r^P^t^SC^^S^ 
^ ^ f S S S ^ ^ ^ r a S % ; , -

Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual Is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the maximum 
amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authonzation, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SDP501S 

ERP CONTRACT NO. 4483 
ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: PaveTex Engineering and Testing, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 

isiM^m^mn^^^ms^mm^mm Senior Enqineer 15+ $0.00 $60.10 
Prolect Enqineer 5 to 10 $0.00 $48.00 
Ertqirteer-ln-Training 1to5 $0.00 $32.00 
Senior Enqineer Tech 16+ $0.00 $37.00 
Engineer Tech 5to15 $0.00 $30.00 
Junior Enqineer Tech 1to5 $0.00 $24.00 

^mmmrnfflms^Bsmmsssmm Resident Engineer 15+ $0.00 $65.00 
Field Engineer 5 to 10 $0.00 $43.75 
Senior Construction Inspector 15+ $0.00 $38.00 
Construction Inspector III 10 to 15 $0.00 $34.00 
Construction Inspector II 5to10 $0.00 $29.00 
Construction Inspector 1 1 to5 $0.00 $26.00 

INDIRECT COST RATE (OFFICE): 189.99% 
INDIRECT COST RATE (FIELD): 149.00% ag^ej^B^^^g^^ # # # # # 
PROFfT RATE: 10.0% gwWmWĝ i 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked Is necessary for reimbursement 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges Indicated, will be agreed upon for use in calculating the maximum 
amount not to exceed. 

Note: Any direct labor, unit cost or other direct expense classification Included In the contract but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SOP5015 

ERP CONTRACT NO. 4483 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Wis*, Janney, ElstnerAssociates, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM 

Protect Manager 10 to 20 $0.00 $60.00 
Senior Engineer 15+ $0.00 $50.50 
Prolect Engineer 5to10 $0.00 $44.00 
Engineer-In-Training 1to5 $0.00 $30.00 
Senior Engineer Tech 15+ $0.00 $31.88 
Admin/Clerical $0.00 $20.00 

INDIRECT COST RATE: 196.03% ^̂ mmmmss PROFIT RATE: 10.0% BS8Sg5S^5»SB5S^CS^ 
^a*Rae@*WiMgWAW* ^ a ^ m m 

Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authonzation. 
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Legacy Contract No. 18-5SDP5015 
ERP Contract No. 4483 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

Subsurface Utility Engineering Services Unit Contract Rats 

SUE (Quality Level C. D) 
This unit price includes personnel and equipment for records research, 
CADD, and mapping 
Price per linear foot (including all related services) LF. $ 0.55 

SUE (Quality Level B - Utility Designating) 
This unit price includes personnel and equipment for records research, 
designating, engineering, surveying, CADD, mapping and limited traffic 
control. 
Price per linear foot (including all related services) LF. $ 1.45 

SUE (Quality Level A - Utility Locate, Test Holes) 
These unit prices Include personnel and equipment for vacuum excavation, 
engineering, surveying, CADD, and limited traffic control. These prices 
reflect that a Quality Level B service has been provided. 
Price per Test Hole: 

0.00 feet to 5.00 feet 
Over 5.00 feet to 10.00 feet 
Over 10.00 feet to 15.00 feet 
Over 15.00 feet to 20.00 feet 
Over 20.00 feet 

Each 
Each 
Each 
Each 

Vertical Foot 

$ 963.75 
$ 1,180.00 
$ 1,520.00 
$ 2,200.00 
$ 160.00 

SUE Mobilization/Demobilization 
These costs are Intended to be a one-time expense compensation for 
mobilizing/demobilizing personnel and equipment portal to portal. 
Vacuum excavation truck Mile $ 3.75 

Note: When the above unit prices are not utilized, the 
following appropriate hourly rates will apply 

Subsurface Utility Engineering (SUE) Field Services 
Interior pipe wall condition video (equipment onlyXfor small 
pipe from 12* to 24" in diameter) Day $ 225.00 

Interior pipe wall condition video (equipment onlyXfor pipe 
larger than 24" in diameter) Day $ 550.00 

Ground Penetrating Radar (GPR) (equipment only) Hour $ 35.00 
Interior pipe wall condition video LF $ 1.25 

The unit costs shown Include labor, overhead, and profit Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are Included, unit costs billed should correspond to the fiscal or calendar year. If 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5SDP5015 
ERP CONTRACT NO. 4483 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Lodqinq/Hotel - Taxes and Fees day/person $20.00 

Lodging/Hotel (Taxes/fees not included) day/person Current State Rate 
Meals (Excluding alcohol & tips) (Overnight stay required) day/person Current State Rate 

Mileage mile Current State Rate 
SUV or ATV Rental (Includes taxes and fees; Insurance costs 
will not be reimbursed) day $15.00 

Construction Truck (Includes operation, and maintenance 
costs; Insurance costs will not be reimbursed) day $81.00 

Construction Truck (Includes operation, and maintenance 
costs; Insurance costs will not be reimbursed) 

month $1,250.00 

Construction Truck 4X4 (Includes operation and maintenance 
costs; Insurance costs will not be reimbursed) day $140.00 

Construction Truck 4x4 (Includes operation and maintenance 
costs; Insurance costs will not be reimbursed) 

month $1,550.00 

Rental Car Fuel gallon $3.75 
Rental Car (Includes taxes and fees; Insurance costs will not 
be reimbursed) 

day $45.00 

Air Travel - In State - Short Notice (Coach) Rd Tnp/person $325.00 

Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $235.00 
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $300.00 
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $350.00 

Taxi/Cab fare each/person $17.00 

Parking day $10.00 

Toll Charges each $1.30 

Standard Postage letter Current Postal Rate 

Certified Letter Return Receipt each Current Postal Rate 

Overnight Mail - letter size each $30.00 

Overnight Mall - oversized box each $17.00 

Courier Services each $30.00 

Photocopies B/W (8 1/2" X 11") each $0.10 

Photocopies B/W (11"X 17") each $0.20 

Photocopies Color (8 1/2" X11") each $0.65 

Photocopies Color (11"X 17") each $1.25 

Digital Ortho Plotting sheet $0.50 

Plots (BAV on Bond) per sq. ft. $0.35 

Plots (Color on Bond) per sq. ft. $0.70 

Plots (Color on Photographic Paper) per sq. ft. $1.20 

Color Graphics on Foam Board square foot $5.00 

Presentation Boards 30" X 40" Color Mounted each $27.00 

Report Printing each $25.00 

Report Binding and tabbing each $2.50 

Notebooks each $3.00 
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LEGACY CONTRACT NO. 18-5SDP5015 
ERP CONTRACT NO. 4483 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Reproduction of CD/DVD each $1.50 

CDs each $0.50 

4" X 6" Digital Color Print picture $0.15 

Tx Parks & Wildlife Data Request Fees each $15.00 

Hazardous Materials Database Search per search $100.00 
Railroad - Permit each $500.00 
Railroad - Safety Training (If required - Heavy Rail Safety 
Training Certificate, includes classroom training and employee 
certification card ) 

Per Person $150.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Large Project (Includes labor, equipment and fuel) 

day $780.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Medium Project (Includes labor, equipment and fuel) 

day $1,100.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Small Project (Includes labor, equipment and fuel) 

day $200.00 

Cellular Telephone & Data Plan (Must be used strictly for 
business under this contract only) 

each/month $70.00 

Laptop Computer/I Pad and data plan (Must be used strictly for 
business under this contract only) 

each/month $73.00 

Mobilization/Demobilization Laboratory each $2,400.00 
AASHTO Accreditation Aggregates Laboratory each $6,500.00 
AASHTO Accreditation Hot Mix Laboratory each $7,500.00 
AASHTO Accreditation Soil Laboratory each $6,500.00 
CCRL Accreditation each $11,000.00 
Equipment Calibration each $1,100.00 

Office Trailer Rental each $550.00 
GPS Receiver (rates applied to actual time GPS units are in 
use) 

hour $18.00 

Laboratory Equip Monthly each/month $1,500.00 

Computer Software each/month $60.00 

Primavera P6 yearly maintenance year $700.00 

Primavera P6 License each $2,100.00 

Personal Safety Equipment each/year $350.00 

Vehicle Safety Equipment each/year $150.00 

Field Concrete Testing Equipment Set each $1,500.00 
Data Plan/Mobile Hot Spot (Must be used strictly for business 
under this contract only) 

month $120.00 

LiDAR Mobile Mapping System, (Includes Vehicle Operator, 
LiDAR Techlnician mileage on project and fuel) (Does not 
include travel to prolect) 

day $8,000.00 

Miscellaneous Testing outside scope of guide schedule hour $50.00 
Mobile Mapping Targets each $18.00 
Profit not allowed on Other Direct Expenses. 
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LEGACY CONTRACT NO. 18-5SDP5015 
ERP CONTRACT NO. 4483 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Unless fixed, actual rates to be billed not to exceed the maximum 
shown. Documentation such as receipts or usage logs for other direct expenses are necessary for reimbursement, except for 
meals. For Lump Sum - No documentation required. Invoicing by physical percent complete includes combination of direct 
labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will 
be reimbursed at cost if approved and documented In advance by the State's Project Manager. Miscellaneous other direct 
expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work 
authorization (if WAs are used) has been executed In advance authorizing the miscellaneous other direct expenses. No more 
than $2,500 In miscellaneous other direct expenses may be approved by the Stale's Project Manager over the life of this contract 
including prime provider and subproviders. For Lump Sum - This statement does not apply 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Contract Summary by Firm 

HNTB Corporation PaveTex Engineering and Testing, Inc. Una T. Ramey & Associates, Inc. Keville Enterprises, Inc Foster CM Group, Inc Wiss, Janney & Elstner Associates, Inc Contract Total 
Hours Costs Hours Costs Hours Costs Hours Costs Hours Costs Hours Costs Hours Costs 

FC145 6,496 $ 792,819.75 0 $ 1,160 $ 139,558.00 0 $ 270 $ 22,426.20 0 $ 7,926 $ 954,803.95 
ODEs (FC 145) $ 94,500.00 $ $ - $ $ $ - $ 94,500.00 

FC309 5,380 $ 596,253.48 0 $ - 920 $ 106,818.00 0 $ 240 $ 19,934.40 240 $ 39,076.20 6,780 $ 762,082.08 
FC310 9,117 $ 941,996.41 2,020 $ 213,995.40 1,440 $ 111,801.60 0 $ - 352 $ 29,237.12 0 $ - 12,929 $ 1,297,030.53 
FC320 29,300 $ 2,845,791.30 35,680 $ 3,047,229.40 12,880 $ 1,117,637.20 1,656 $ 180,655.20 1,880 $ 156.152.80 452 $ 67,888.56 81,848 $ 7,415,354.46 

ODES (FC 320) s 489,374.46 $ 469,710.00 S 131,330.00 $ 4,190.50 $ 23,443.55 $ 11,475.00 $ 1,129,523.51 
FC330 2,243 $ 188,618.81 15,340 $ 1,360,497.20 0 $ - 0 $ - 352 $ 29,237.12 0 $ - 17,935 $ 1,578,353.13 

ODEs (FC 330) $ 7,500.00 $ 91,400.00 $ $ $ $ - $ 98,900.00 
FC352 3,160 s 306,060.30 0 $ - 0 $ - 0 $ 152 $ 12,625.12 96 $ 11,254.08 3,408 $ 329,939.50 
FC390 1,979 $ 228,406.59 280 $ 29,142.40 240 $ 25,343.76 0 $ 274 $ 22,758.44 532 $ 86,019.76 3,305 $ 391,670.95 

Unit Costs (FC 390) $ - $ - $ 16,47760 $ - $ $ - $ 16,477.50 
Total 57,675 $ 6,491,321.10 53,320 $ 5,211,974.40 16,640 $ 1,648,966.06 1,656 $ 184,845.70 3,520 $ 315,814.75 1,320 $ 215,713.60 134,131 s 14,068,635.61 

46% 37% 12% 1% 2% 2% 

Contract Summary by CSJ 

North Project South Project 
Contract Total 

CSJ: 0048-04-079 CSJ: 0048-08-049 
Contract Total 

FC145 $ 668^62.77 $ 286,441.18 $ 954,803.95 
ODEs (FC145) $ 66,150.00 $ 28,350.00 $ 94,500.00 

FC309 $ 533,457.46 $ 228,624.62 $ 762,082.08 
FC310 $ 907,921.37 $ 389,109.16 $ 1,297,030.53 
FC320 $ 5,190,748.12 $ 2,224,606.34 $ 7,415,354.46 

ODEs (FC 320) $ 790,666.46 $ 338,857.05 $ 1,129,523.51 
FC330 $ 1,104,847.19 $ 473,505.94 $ 1,578,353.13 

ODEs (FC 330) $ 69,230.00 $ 29,670.00 $ 98,900.00 
FC352 $ 230,957.65 $ 98,981.85 $ 329,939.50 
FC390 s 274,169.67 $ 117,501.28 $ 391,670.95 

Unit Costs (FC 390) $ 11,534.25 s 4,943.25 $ 16,477.50 
Total $ 9,848,044.94 $ 4,220,590.67 $ 14,068,635.61 

Contract Summary 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

FIRM SUMMARY 

Contract No. 18-5SOP5016 
ERP Contract No. 4463 

Office Office Office Office Office Office Office Office Office Office Office Office Office Office Office Office Field Held f k l d Ffcfd Ftefd Field 

$ 242.22 $ 19537 $ 191.71 $ 153.11 $ 116.16 $ 66.12 $ 118.02 $ 94.20 $ 75.36 S 161.48 $ 152/47 $ 9958 $ 63.19 $ 88.12 $ 90.83 $ 113.88 $ 178.04 S 120.17 $ 102.69 $ 93.12 $ 6951 $ 83X7 
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a Noun 

(byFCl 

SabtotalCoJt 
| b » K ) 

reus 446 380 975 76 350 38 760 754 754 844 76 38 1 0 « 6/496 $ 792319.75 

ODEs {FC 145) S 94.50000 

K 3 0 9 96 172 172 80 80 20 120 uo 750 250 480 480 740 760 1060 sjeo t S9&25&48 

K 310 114 40 80 80 80 20 80 154 528 528 4000 2200 1008 209 9417 $ 941396A1 
FC3Z0 78 120 100 100 140 114 1566 1566 7984 9620 4870 3042 29.300 $ 2345,79130 

O0E*(FC320) $ 489.37446 

FCSSO 90 1100 800 253 1243 $ 188,61831 
OOb (FC SMI $ 7.50040 

FC35Z 30 40 40 40 40 40 40 40 40 20 200 40 80 140 80 80 800 300 300 1270 3460 $ 30636030 
FCSSO 190 24 ^ 800 456 112 112 32 24 14 ' 205 I f 7 8 S 22&406.59 

Hon Costs (FC 390) $ 
Subtotal Hour* (by labor Class) 954 252 40 236 200 320 CO 340 260 40 380 2865 196 794 648 900 3520 3520 13990 14080 7040 7040 57.675 5 6^91321.10 

Sobtatsl Cost (by labor Class) i 1436,633.10 $ 1311.129^0 S 492.U&40 $ 58481240 

Firm Summary 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Prime Provider Name: HNTB Corporation 
Office Office Office Office Office Office Office Relet meld Field Field Field ReJd 

Prime Provider Name: HNTB Corporation $ 242.22 $ 152.47 $ 99.58 $ 63.19 $ 86.12 $ 90.83 $ 113.98 $ 178.04 $ 120.17 $ 102.69 $ 93.12 $ 69.91 $ 83.07 

BASIS SERVICES 
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Total Cost 

Managing Contracted/Donated PE (FC 145/164) 
145 A. Project Management and Administration 

The Engineer, In association with the State's Project Manager shall be 
responsible for directing and coordination all activities associated with the 
project to comply with State policies and procedures, and to deliver that work 

1 on time. 280 \ 454 454 444 605 $ 299,060.65 

Project Management and Coordination. The Engineer shall coordinate all 
subconsultant activity to include quality of and consistency of work and 
administration of the invoices and monthly progress reports. The Engineer shall 

2 coordinate with necessary local entitles. 102 180 400 38 150 150 150 26 14 200 S 175,583.44 
3 The Engineer shall: S 

a. Prepare monthly progress reports for each project 11 34 96 13 58 127 25 25 42 8 4 33 $ 53,234.11 
Develop and maintain a detailed project schedule to track project 
conformance to Exhibit C, Work Schedule, for each work authorization. The 

b. schedule submittals shall be hard copy and electronic format 11 34 96 12 58 127 25 25 42 8 4 33 $ 53,170.92 

c Meet on a scheduled basis with the State to review project progress. 10 33 95 13 59 126 25 25 41 9 4 34 $ 52,785.48 
d. Prepare, distribute, and file both written and electronic correspondence. 11 33 96 13 58 127 25 25 42 8 4 33 $ 53,081.64 

e. Prepare and distribute meeting minutes. 10 33 96 12 58 127 25 25 42 8 4 33 $ 52,776.23 
Document phone carts and conference calls as required during the project to 

f. coordinate the work for various team members. 11 33 96 13 59 126 25 25 41 9 4 34 $ 53,127.28 

Subtotal Hours: 446 380 975 76 350 38 760 j 754 754 844 76 38 1,005 6,496 
Subtotal labor Cost: $ 108,030.12 $ 57,938.60 $ 97,090.50 $ 4,802.44 $ 30,142.00 $ 3,451.54 $ 86,624.80 $ 134,242.16 $ 90,608.18 $ 86,670.36 $ 7,077.12 $ 2,656.58 $ 83,485.35 $ 792,819.75 

Function Code 145 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: EOb 

Prime Provider Name: HNTB Corporation 
Office OFfc. Offes Offiot orto one 0 * * , Ofna Of f io Officr Held Rrid He*) FUd HcM 

Prime Provider Name: HNTB Corporation $ 24122 $ 195.37 S 153.11 S 116.16 S 8612 $ 118.02 $ 94.20 $ 75.36 $ 99.58 $ 86.12 $ 178.04 $ 120.17 $ 102.69 $ 93.12 $ 83.07 

BASIS SERVICES 
Task Descriptions S
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Total Cost 

Destnt VerltotWCtaiweV/trteatfaiw IPC 309) 
309JV Design Verifications, Changes and Alteration* 

1 Change Orders 
The Engineer shall review the Construction Contract Administration Manual 

a. (CCAM) on change orders to understand the State's policy. 10 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49.694.13 
The Engineer snail provide an estimated cost of change orders to the State 
and aid the State In price negotiations of new pay Items added by change 
order. Review the Information submitted by the contractor to verify the 
prices are within the current Stats wide or district bid averages. If the price 
exceeds the bid averages, revelw the breakdown to ensure the contractor 
is using the allowed mark-ups as specified in the Spec Book. Prices should 
be fair and resonable based on the time, material, equipment and labor 

b. necessary to perform the work. 10 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49,694.1$ 

The Engineer shall provide appropriate documentation Including 
justification forthe change order, revised drawings and plan sheets with 
appropriate design backup documentation, cost breakdowns, time Impacts, 
and change order descriptions. Record this Information In Site Manager for 

c execution by the State. 9 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49,451.96 
The Engineer shall work with the State on submitting changes orders. All 

d. change orders shall be signed bv the State. 10 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49.694.1S 
The Engineer shall coordinate witn the State by sending all change orders 
to the assigned District for finding before a change order is sent to the 

e. contractor. 10 18 18 8 8 2 12 12 75 40 40 60 60 76 $ 50,042.66 
The Engineer shall shall provede all documentation supporting the need for 

1. any change orders. 9 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49.451.96 
The Engineer shall provide all plan sheets associated with change orders. 
The plan sheets shall be signed, sealed and dated by a Texas Registered 
Professional Engineer. The Engineer shall not perform Inspections on their 
design. The State will perform or the Stete win use another provider to 

K. perform inspections on the Engineer's design. 10 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49.694.18 
The Engineer shall provide Complete District Criange Order Checklist, 

h. signed by the Engineer. 10 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49.694.18 
The Engineer shall follow any current and new processes that are 

i. mandated by the State. 9 17 17 8 8 2 12 12 75 40 40 60 60 76 $ 49.451.96 
If third party funds ere associates with the change order, the Engineer shall 

i. assist Area Office (AO) as needed. 9 18 18 8 8 2 12 12 75 40 40 60 60 76 $ 49.800.44 
2 Submittal, Tracking and Aoorovel ofthe Shop Drawings. 

The Engineer shall provide the following: 
The Engineer shall log, monitor, and coordinate the contractor's submittals 
of fabrication plans, erection plans, shop drawings, change orders. Material 
on Hand, time extensions, product and material submittal!, and Requests 

a. for Information (RFI). 31 10 10 17 20 38 $ 12,416.61 
The Engineer shall forward submittals and shop drawings to the 

b. appropriate party and verify return of documents. 31 10 10 18 20 37 $ 12/436.23 

c The Engineer shall address RFI's es directed by the State. 31 10 10 17 20 38 $ 12.416.61 

The Engineer shall make recommendations to the State for resolution of 
any RFI's and draft any correspondence necessary for the resolutions of 

d. the RFI. 32 10 10 18 20 37 $ 12,522.35 
The Engineer shaft coordinate RFI resolutions wfth appropriate party at 

e. directed bv the State. 31 10 10 17 20 38 S 1X416.61 
The Engineer shall submit all shop drawings electronically as outlined In the 

f. "Guide to Electronic Shop Drawing Submittal". 31 10 10 18 20 37 $ 12.436.23 

K. The Engineer shall track all shop drawing submittals, reviews and approvals. 31 10 10 17 20 38 $ 12/41661 
The Engineer shall review and make recommendations on certain, defined 

h. shop drawings. 32 10 10 18 20 37 $ 12.52235 

Subtotal Hours: 96 172 172 80 80 20 120 120 750 250 480 480 740 760 0,060 5.380 
Subtotal labor Cost: $ 23,253.12 S 33,603.64 $ 26,334.92 $ 9,292.80 $ 6,889.60 $ 2360.40 i 11.304.00 $ 9,043.20 $ 74,685 00 S 21,530.00 $ 85/459.20 $ 57,681.60 $ 75,990.60 $ 70,771.20 $ 88,054.20 $ 596,253.48 

Function Code 309 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-6SDP5015 
ERP Contact No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-084X9 
County: Ellis 

Prime Provider Name: HNTB Corporation 
OAoe OHln orb* Offlca Offlca Office Offka of to FMd Rett FWd FMd Held RtU 

Prime Provider Name: HNTB Corporation $ 242.22 $ 19537 $ 116.16 $ 86.12 $ 94.20 $ 16J-48 $ 63.19 $ 90JJ3 $ 178.04 S 120.17 $ 102.69 $ 93.12 $ 89.91 $ 83.07 

BASIS SERVICES 

Tajk Description* 
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Total Com 

General Function (EC 310) 
310-A Project Supervision 

1 Traffic Control Inspection, the Engineer shall: 

a. Review plan sheets for Traffic Control Plan (TCP) changes or modifications. 4 8 8 8 14 9 9 218 100 35 $ 4US4.10 
Verify that all lane and ramp closures foiiow State guidelines and lane 

b. restrictions as found In the project plans. 4 a 8 8 14 9 9 218 100 35 S 4L2S4.10 
Ensure that all lane closure Information b sent to the assigned District 
Public information Office (PIO). Corridor Mobility Coordinator and others 

c. as directed one week prior to the dosure. 3 6 6 6 14 9 9 218 100 35 $ 40/465.77 
Ensure that If scheduled lane closures are cancelled, a District's PIO, the 
Corridor Mobility Coordinator and others, as directed, are notified 

d. immediately with updated Irdormarjon. 3 e 6 6 14 S 8 218 100 35 $ 40.16736 
e. Coordinate lane closures with the Area Office (AO) staff. 3 6 6 6 14 9 9 218 100 35 S 40/465.77 

Oversee project barricades and signs on a dally basis and coordinate 
f. corrections with the contractor as required. 3 6 6 6 14 9 9 218 100 35 5 40/65.77 

Perform Inspections of barricades ana report to contractor on Form 599 at 
a minimum of three inspections per month (two daytime inspections and 

g. one nighttime Inspection). 3 6 6 6 14 9 9 218 100 35 $ 40.465.77 

Coordinate with the AO so that a barricade Inspection report is performed 
by the District Construction office and coordinate corrections wtth 

h. contractor. 3 6 6 6 14 8 8 218 100 35 $ 40.167.56 
Complete Form 599. documerrdng deficiencies or actions needed and 
submit to contractor for corrective actions. The Engineer shall document 
when the deficiencies or actions are addressed and escalate as required. 
Once completed, send to AO for review. No copies shall be maintained by 

I. the Engineer, nor sent to any Individual via email 3 6 6 6 14 9 9 218 100 35 $ 40,465.77 

Ensure the contractor makes repairs to critical items Immediately and 
other deficiencies or actions shall be addressed as soon as possible per 
Item 502 Barricades, Signs, and Traffic Handling and enforce non-payment 

j . of Item, if needed. 3 6 6 6 14 9 9 218 100 35 $ 40/65.77 
Ensure all items meet requirements of TMUTCD, TCP, standards and 

k. specifications and State compliant list which Include at a minimum: 
1 proper devices are used 2 28 12 4 $ 5.540.60 
H. devices are dean and free of damage 2 2? 13 4 $ 533X03 

m. devices are properly s igned and spaced 2 28 12 4 $ 5.54030 
iv. devices have proper reflectivity 1 V 13 3 $ 537039 
v. pavement markings are performing, properly 2 28 12 4 $ 5,540.60 

vi. rjroper flagging procedures ere followed 2 27 13 4 $ 5331.03 
vii. signs are property mounted and not leaning 2 28 12 4 $ 5,54030 

vni. the overatl set up is In rxnrpBance 1 27 13 3 $ 3,370.29 
2. Project Coordination 

Conduct weekly coordination meetings on the project wtth the State 
a. Representative, Contractor, Surxorrtrectors and other interested parties. 10 3 6 56 56 267 183 105 $ 71.785.28 

Participate In safety meetings wtth the State on the job site or Ares Office 

b. or as required by the state. 9 3 6 Sr} 56 267 183 105 $ 7134336 
Conduct pre-actMty meetings for major operations or traffic control 

c. changes. 10 4 8 56 56 266 184 104 S 71,993.66 
Review the work schedule, plan changes, construction Issues, submittal 
progress, traffice changes, public Information topics, and all other relevant 
matters to include review and approve the contractor's baseline schedule 
to verify the contractor has followed the approved Traffic Control Man and 

d. all work has been incorporated into the schedule. 9 3 6 56 56 267 183 105 $ 71.54336 
Monitor the progress of the contractor's approved schedule and the 
progress of the work wfth the goal of meeting the contract completion 
date, review and monitor the contractor's work schedule monthly and 
recommendation to the State regarding any changes or needed changes to 
the schedule, and notify the State if the schedule does not adequately 
reflect appropriate completion dates, reasonable resources, or errors In 
logic. If additional time Is requested by the contractor, the Engineer shall 

e. review the contractor's request and verify the time Impact analysis. 10 3 6 56 56 267 183 105 $ 71,785.28 
Analyze the contractor's montiy CPM schedule and provide 
recommendations for modifications or acceptance and verify the CPM 
schedules follow all guidelines described In the specifications. Any revisions 

f. to the schedule will require approval by the State. 9 4 8 56 56 266 184 104 $ 71.751.44 

Function Code 310 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contact No. 4483 

Prime Provider Name: HNTB Corporation 
OfBa OHka ONk> Office Office office outs offlct Mi FkM Rett ndd FkU Add 

Prime Provider Name: HNTB Corporation S 242.22 $ 19537 $ 116.16 $ 86.12 $ 94.20 $ 161-48 $ 63.19 $ 90.83 $ 178.04 $ 120.17 $ 102.69 $ 93.12 $ 6931 $ 8337 

BASK services 
Task Desxrtpttom 
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j Total Cost 

3. ProjerlCcffreipaitdence 

Upon receipt of vwlUen correspondence from the contractor, draft a 
response within five (5) worldrg (Says f w the State l a revlew^^ 
approve and sign. The Engineer shall track ail correspondence, approved or 
csrbaarding. AQIrrfbnmd 

e-mail. All formal cori esuuiidence should be sent on the Engineer's 
a. letterhead. 14 10 24 24 S I S 15/11639 

Manage pnject Issues and work drrer4ly 
b. writing by the Stated 14 10 24 24 51 $ 15.41639 

c. Escalate any major prolect issues to the State. 14 10 24 24 51 $ 15,41639 
Copy the State's Project Manager (PM) on all Internal and external 

d. correspondence. 15 10 24 24 52 $ 15,74138 

Subtotal Hours: 114 40 80 80 so 20 80 154 528 528 4J00 2J00 1308 205 9417 

Subtotal Ijibor Cost HEHglE l .^ 

Function Code 310 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway. IH3SE 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Prime Provider Name: HNTB Corporation 
Office Office Office OffiM Office Office Field HtU FWd fWd FWd FWd 

Prime Provider Name: HNTB Corporation $ 242.22 $ 86.12 $ 94.20 S 75.36 $ 99.58 S 86.12 $ 178.04 $ 120.17 $ 102.69 S 93.12 S 69.91 $ 83.07 

BASIS SERVICES 
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Total Cost 

General Function (FC 330) 
320.A Inspection of Work in Progress and Prolect Records 

1. The Enginer shall Inspect work Incorporated Into the project as assigned by the 
State to: 

Verity that the project Is built according to the plans and 
a. specifications, and aH contract documents. 17 14 14 114 114 455 543 268 171 S 168,062.78 

Verify the accuracy of the work and determine pay quantities by 
b. making measurements as assigned by the State. 17 15 15 114 114 455 543 269 171 S 168302.25 

Verify all the specifications and special provision requirements are 
met for inspected items of work regarding materials, cxmstruetion, 

c. measurement and payment. 17 14 14 115 115 454 542 269 172 $ 168318.16 

Verify dally quantities for each item of work assigned, performed and 
tabulate into a monthly pay estimate to the contractor. The estimate 
shall be furnished to the State for execution of payment via Site 

d. Manager. 18 14 14 114 114 455 543 268 171 S 168,148.90 

Enter measurement and payment information dally into Site 
e. Manager for the items Inspected by the Enginer personnel. 17 15 15 114 114 455 543 268 171 $ 168,23234 

All fields shall be completed In Site Manager, unless otherwise 
f. directed by the District's construction personnel. 17 14 14 115 115 455 543 269 172 5 168,513.97 

Verify all material sourdng ^formation is entered into Site Manager 
g. and address aH material or testing deficiencies on a monthly basis. 17 14 14 114 114 455 543 269 172 $ 168,215.76 

2. The Engineer shall maintain all records on the project per State and District 
procedures including Daily Work Reports (DWR), diaries, shop drawings and 
submittals, RFI drawings and sketches of measured items, sets of plans, record 
set plans, material on hand forms and general correspondence. 38 :«o 180 720 880 480 240 $ 266326.36 

3. The Engineer shall verify proper drill shaft or pile Installations. Inspector 
should have knowledge In geological materials to ensure proper founding Is 
achieved, proper underwater and slurry dlspacement concrete placement 
procedures and proper use of steel casing for dewatering and stability 
applications are Implemented. 10 10 24 40 24 $ 10349.30 

4. The Engineer shall verify appropriate mill tests, materials approval and Buy 
America certifications are available as required. 20 20 24 40 24 $ 13,831.40 

5. The Engineer shall verify Historically Underutilized Business (HUB) 
documentation; Ccimmercialry Useful Function reviews; Prompt Pay and Wage 
rate surveys are complete and correct. Verify corrections are made by the 
contractor. 20 20 24 40 24 40 $ 17,154.20 

6. The Engineer shall verify and document all contractors' Form CST-C_1 
(Additional Classification and Wage Rate Request) and Form 2182 
(Commerecially Useful Function Site Review) as directed by the State in writing 
(meeting minutes, emails and other). 80 80 104 140 88 40 $ 57,048.24 

7. Monthly Progress Estimates 
prepare ail monthly progress estimates in Site Manager tor approval by the 
State and submit them on the date that b determined by the State for 

a. each estimate cyde. 10 S3 54 120 145 85 65 $ 55314.60 
verity an quantities and coordinate wtth the contractor when discrepancies 

b. arise. 9 54 53 120 145 85 65 $ 55,330.25 

Submit a copy of the Site Manager installed work report or equivalent at 
c the end of each week to the contractor for concurrence. 10 53 54 120 145 85 65 $ 55314.60 

d. Make recommendation for payment for work inspected during the month. 9 54 53 120 145 85 65 $ 55330.25 

8. The Engineer shall maintain a tog of all contractor submittals Including RFI's, 
shop drawings, concrete, police officer hours, material testing requirements, 
material on hand, reviews, approvals, and any other logs deemed necessary by 
the State, and upon request provide the log to the State. 38 36 36 120 280 160 160 $ 76,88132 

9. Administer the Material on Hand Process 
Verify eligibility Mr1 dayrneM ol afty1 m \ rnne§TJ^ r rm-pSYr rW l BT 

a. material on hand. 5 5 23 29 17 9 $ 8.489.50 
Monitor and vernTmatefial oh hard before paying the torrlracW per1 the " 

b. requirements of the specification. 5 5 23 29 18 8 $ 8,476.34 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Prime Provider Name: HNTB Corporation 
Offle* Offic* Offic* Offic* Offic* Oflka Fluid FWd Field Field F M Field 

Prime Provider Name: HNTB Corporation S 242.22 $ 86.12 $ 94.20 $ 7536 $ 99.58 $ 86.12 $ 178.04 $ 120.17 S 102.69 S 93.12 $ 69.91 $ 83.07 

BASS SERVICES 
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Total Cost 

Perform on-site and on-site checks to verity the material is part ol the 
c. contractor's Inventory as directed. 4 4 23 28 17 9 $ 8,098.17 

Collect invoices, certifications and testing information from the contractor 
d. to pay for material on hand within sixty (60) days. 5 5 22 29 17 9 $ 8,386.81 

Remove the material from the estimate, if no Invoices are provided within 
e. sixty (60) days. 5 5 23 29 17 8 $ 8,406.43 

Spot check on-site and off-site the material on hand and document for 
f. accuracy. 4 4 23 28 17 9 $ 8,098.17 

g. Maintain a log per State District procedures. 4 4 23 28 17 8 $ 8,015.10 
10. Environmental Permits, TPDES, CGP, SW3P Working Man 

Follow all current Storm Water Management guidelines and verify SW3P 
and Environmental Permits Issues and Commitments (EPIC) sheet 

a. requirements are followed. 3 3 11 14 7 4 $ 4,14955 
Verify appropriate permits are In place for all contractor Project Specific 

b. Locations (PSL's). 3 3 11 15 7 4 S 4,242.67 
Maintain the SW3P working drawings, which shall be located In the field 

c. office at all times. 3 3 11 14 8 4 $ 4,219.46 

Maintain, documentation in accordance with the Texas Pollutant Discharge 
d. Elimination System's (TPDES), and Construction General Permit (CGP). 3 3 11 15 7 4 5 4,242.67 

Perform SW3P inspections every seven (7) calendar days and record the 
results on the State's 218 form and report and deficiencies to the 
contractor and verify corrections were made per the requirements of the 

e. CGP. 2 2 10 14 7 4 $ 3,748.65 

f. Verify that the contractor follows the guidelines of the CGP. 3 3 11 15 8 3 $ 4,229.51 
Notify the State Immediately In the event the contractor has failed to make 

g. the corrections as per the requirements of the CGP. 3 3 11 14 7 4 $ 4,14935 

h. Provide all environmental correspondence to the State. 3 3 11 15 7 4 $ 4,242.67 
if there are any change orders or added construction that will impact the 
Environmental document, the Engineer shall coordinate with the State to 

1. provide the necessary documentation. 3 3 11 14 8 3 $ 4,136.39 
Maintain a separate SW3P working copy of plan set and verify It is updated 

J. accordingly to remain In compliance. 3 3 11 15 7 4 $ 4,242.67 
Provide personnel certified in EMS Training Matrix, ENV103 and ENV 300, 

k. or equivalent 3 3 11 IS 7 4 $ 4,242.67 
11. Documentation and Reporting, DWR & Sub Approval Audits 

Prepare a DWR for each day of work from the begin work date until final 
acceptance. All Inspectors shall prepare their own DWR each day they are 
on the project Each DWR must have the weather recorded for that day. 
Including temperature high and low, weather conditions, all visitors to the 
project, traffic conditions, lane closure hours, police officer names and 
hours worked, portable message sign hours. Instruction given to the 
contractor, the contractor work hours, the contractor's equipment and 
utilization, and equal employment opportunity (EEO) Issues, safety 
concerns, SW3P Information, and accidents. When recording Information 
pertaining to accidents, record only factual information as observed; not 
personal opinion. Abo, Include the subcontractors on the project, the 
number of hours on the project, and the work they performing, and items 

a. for payment. 4 4 10 10 300 340 161 100 $ 86,325.77 

Maintain all relevant subcontractor forms, contract assurance logs, 
b. agreements, and statements of compliance. 4 4 10 10 300 340 161 100 $ 86325.77 

Submit subcontractor approval requests to the State's Area Office 
(including hauling trucks). The State will Input the approval date Into Site 
Manager. State approval shall be required prior to payment to the 

c. contractor for the work performed by the subcontractor. 4 4 10 10 300 340 161 100 $ 86,325.77 

Fill out the DWR work Items tab as a means to pay for Items for work 
inspected. Input the station number, and any other information to properly 
dlstmqubh the Item being paid. Reference plan sheets as reference 

d. markers. 4 3 10 10 300 340 161 100 $ 86,239.65 

Function Code 320 
HNTB Corporation Page 26 of 74 ATTACHMENT E 



ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Offic* om» Offic* onto Offtc* Office FMd FWd F M FWd Fluid FM4 

Prime Provider Name: HNTB Corporation $ 242.22 S 86.12 $ 94.20 $ 75.36 $ 99.58 $ 86.12 $ 178.04 S 120.17 $ 102.69 S 93.12 $ 69.91 $ 83.07 

BASIS SERVICES 
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Total Cost 

Maintain a dally diary on the project In Site Manager. The diary will allow 
the Engineer to recommend payment for the Items listed In the DWR and 
to charge time on the project and maintain milestone charges, if applicable, 

f. No paper diary will be maintained. 4 4 10 10 300 340 161 100 $ 86,325.77 
Identify items that wW overrun and under run during the course of the 

g. project. These should be addressed via change orders per the State policy. A 4 10 10 300 340 161 100 ? 86,325.77 

h. Follow State's Concrete Procedures for field concrete specimens. 4 4 10 10 300 340 161 100 f 86,325.77 
Maintain a set of project records and setup according to the State 

L procedures. 4 4 10 10 300 340 161 100 f 86,325.77 

Coordinate with the State for the State District Audits to be performed. 
J. Track resolution of audit deficiencies. 4 3 10 10 300 340 161 100 $ 86,239.65 

12. The Engineer shall provide all Items that are listed under the Field Office 
Equipment Section of the scope. 10 10 24 60 40 $ 13,830.26 
13. Construction Scheduling Support Services 

a. Contract Time Determination 

The Engineer shall develop a contract time determination schedule for 
I. the State's use In establishing the working days for the PS&E. 4 1 1 f 696.53 

11. The Engineer shall use production rates approved by the State. 4 1 1 ? 696.53 
The Engineer shall use Primavera scheduling software unless directed 

tn. otherwise by the State. 4 1 1 $ 696.53 
The Engineer shall use appropriate calendars and coding for modeling 
the type of work and incorporate weather and other constraints In the 

hr. calendars. 5 1 $ 675.94 
The contract time calendar should conform to the definition of a 

v. working day as defined in the PS&E. 4 1 1 $ 696.53 
The Engineer shall develop the time determination schedule to follow 
the traffic control plans taking into consideration the breakdown of 

vi. quantities of work to be done In each phase. 4 1 1 $ 69633 
The Engineer shall review contract time determination schedules and 

vii. proved a written summary of findings. 4 1 1 ? 69633 
b. Preliminary and Baseline Schedules 

The Engineer shall review, analyze, and provide recommendations and 
1. submit a review report on contractor's preliminary schedule. 5 1 s 618.07 

The Engineer shall review, analyze, and provide recommendations and 
il. submit a review report on contractor's baseline schedule. 4 1 1 ? 696.53 

The Engineer shall attend Preconstiuctlon Meeting and any other 
Hi. required meetings. 4 1 1 f 696.53 

c. Schedule Updates (Progress and Revised) 

Review and analyze Contractor's monthly progress schedule updates, 
and submit update schedule Review Report. Include a detailed review 
of critical and near critical activities. Compare current update to 

1. previous updates using Claim Digger. 4 1 1 s 69633 
Review and analyze Contractor's monthly schedule updates for 
revisions and submit Revised Schedule Review Report. Compare 

II. revisions to previous version of schedule using Claim Digger. 5 1 1 $ 796.11 

Coordinate with the State's field personnel or District Construction 
Office, to compare actural construction status wfth the Contractor's 
monthly update. Verify acduracy of the schedule, actual start dates, 
actual finish dates, and percent complete or remaining duration. 

III. Review the monthly Daily Work Reports (DWR). 4 1 1 f 69633 
Schedule monthly site visits with the State's District Construction 

Iv. Office or Field personnel. 4 1 1 $ 696.53 
Upon the State's request, coordinate with the State's personnel on 

v. adjacent projects to determine possible conflicts or Impacts. 4 1 1 $ 696.53 
From Interim schedule updates provided by the Contractor, Identify 

vi. changes In critical path or changes In controlling delays. S 1 1 f 796.11 
vii. Identify possible future scheduling conflicts and reports. 4 1 1 $ 696.53 

Develop a Project Schedule Status Report (PSSR) to monitor project 
completion dates, identify actual and potential critical path slippage, 

vHl. and recommend strategies for mitigating critical path delays. 4 1 1 ? 69633 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

ContractNo. 18-5SDP5015 
„ ERP Contract No. 4483 

Prime Provider Name: HNTB Corporation 
., Office Offioi • Office Ofte Offic* Offle* nud FWd Flak! FWd FWd . • Fit Id 

Prime Provider Name: HNTB Corporation $ 242.22 $ 86.12 $ 9120 S 7536 $ 99.58 $ 86.12 $ 178.04 $ 120.17 S 102.69 5 93.12 $ 69.91 S . 83437 

BASIS SERVICES 
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Total Cost 

be. Monitor Disincentive Milestones. 4 1 1 $ : 69653 
Verify that schedule updates are separate: Progress Schedule vs. 
Schedule Revisions (Revisions require the State's approval) in 

' :X. accordance with the specifications. 

-

5 

• 
1 . 1 S 796.11 

xL Attend Meetings on an as needed basis. ~ 4 1 1 $ 696.53 
d. Time Impact Analysis (TIA) 

Review and analyze TIAs from the contractor ln accordance with the : 

Special Provisions or the 2004 Standard Specifications for 
' Construction and Maintenance of Highways, Streets, and Bridges Spec 
L Book. 4 

- : 
1 1 

•' 

, 
$ 696.53 

Coordinate with State's Area Office and District Construction Office 
11. personnel to determine the validity of the TIAs. 4 1 1 $ 696.53 
III. Assist in analyzing Delay Claims. 5 1 1 $ 796.11 

Provide report for the Justification of granting or rejecting time 
fv. requested to the State. 4 1 1 $ 69653 
v. Review overhead documentation for compensable delays. 4 1 1 $ 69653 

Recommend scheduling alternatives to mitigate Impact resulting from 
vl. conflict to the State. 4 1 1 $ : ' 696.53 

vii. Perform independent TIA as an alternative to Contractor submittals. 5 1 1 

-• 
S 796.11 

vlll. Monitor PSSR to verify the TIA process. 4 1 • - 1 - $ 696.53 
e. General 

- Investigate, analyze and recommend resolution to mitigate schedule 
Impacts between adjacent construction contracts as directed by the 

1. State. 4 

' 

i 1 $ 696.53 
Inform the State's Area Engineer and District Construction Office of 

ii. upcoming lane closures, and high demand Inspection needs. 
'-

4 l 1 

:. ;' 
S 696.53 

Inform the State of milestone status, major traffic changes, and 
iii. project completion for posting to the prolect web page by the State. 

- -
: s I 1 S 796.11 

Review contract tone determination schedules and provide written 
iv. summary .of findings. 4 i 1 5 696.53 

Subtotal Hours: 78 120 100 . • . 100 140 114 1,566 1,566 7,984, " . 9,620 4,870 3,042 29.300 
Subtotal Labor Cost: $ 18,893.16 $ 10,334.40 $ 9,420.00 $-7,536.00 S 13,941.20 $ 9,817.68 $ 278,810.64 $ 188,186.22 S 819,876.96 $ 895,814.40 S 340,461.70 $ 252,698.94 S 2,845,791.30 

Function Code 320 . ' . • ' . • • > 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 352 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Prime Provider Name: HNTB Corporation 
Field Field Field Field 

Prime Provider Name: HNTB Corporation $ 102.69 $ 93.12 $ 69.91 $ 83.07 

BASIS SERVICES 
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Total Cost 

General Function (FC 330) 
330.A Job Control 

l.The Engineer shall perform all sampling and testing of components and materials In accordance with the standard 
specifications, and all other standard and special specifications and special provisions applicable in this agreement. Meet the 
minimum sampling frequencies set out in the TxDOT 2015 Guide Schedule for Sampling and Testing for materials. The testing 
shall include the following materials and all the components of the materials listed: Asphalt, Concrete, Soils and Aggregates. The 
estimated number of samples and test are based on quantities in the executed construction contract 

The Engineer shall ensure the testing is completed and input or Import results directly into Site Manager. NOTE: The 
a. contractor is responsible for testing Item 360 Concrete Paving. 11 138 100 33 S 23,712.46 

The Engineer shall provide certified personnel, outlined in their Quality Assurance and Quality Control (QZ/QC) plan that 
are knowledgeable of all materials testing procedures. All personnel performing acceptance tests must provide 
certifications and must maintain the certifications throughtout the project. The State reserves the right to require 
replacement of any technician during this contract if performance is determined to be unsatisfactory or the technician fails 

b. to maintain appropriate certifications. 11 137 100 32 $ 23,536.27 
The Engineer shall provide technicians certified in accordance with TxOOT Quality Assurance Programs for Construction 
(QAP) or other State approved programs, such as the Texas Asphalt Pavement Associates (TxAPA) for Hot Mix Asphalt, and 

c the Soils and Base Certification Program, as listed below. 
i. Hot Mix Asphalt Testing 4 46 33 10 $ 7,832.01 

ii. Concrete Testing 4 46 34 10 $ 7,901.92 
iii. Soil Testing 4 46 33 10 $ 7,832.01 

d. The Engineer shall notify the State, to determine if any tests may be waived. 11 137 100 32 $ 23,536.27 
e. The Engineer shall attend preconstruction QA and QC testing meetings prior to beginning work. 11 138 100 32 $ 23,629.39 
f. The Engineer shall: 

Review and recommend approval or rejection for all sampling and testing documentation submitted by the 
1. contractor for compliance with applicable State and federal regulations, standards, and contract requirements. 2 23 16 5 $ 3,881.05 

Verify all materials used meet specifications, or identify materials that do not meet specifications and recommend 
II. action which should be taken. 2 23 17 5 $ 3,950.96 

Certify that all materials used during construction meet the specifications as outlined in the Site Manager Support 
ill. System. 2 23 17 S $ 3,950.96 

Work closely with the State to resolve all material discrepancies before the next monthly estimate is processed by 
iv. utilizing the XiteReport in Site Manager. 2 23 16 5 $ 3,881.05 
v. Enter or import all test data directly In Site Manager. 2 23 17 5 $ 3,950.96 

vi. Enter or import alt mix designs, concrete and asphalt, directly into Site Manager. 2 23 17 5 $ 3,950.96 
g. The Engineer shall report failing tests to the State within twenty-four (24) hours. 11 137 100 32 $ 23,536.27 
h. The Engineer shall attend all required Site Manager training. 11 137 100 32 $ 23,536.27 

Subtotal Hours: 90 1,100 800 253 2,243 
Subtotal Labor Cost: $ 9,242.10 $ 102,432.00 $ 55,928.00 | $ 21,016.71 $ 188,618.81 

Function Code 330 
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-6SDP5015 
SPECIFIED RATE PAYMENT BASIS E R P Contract No. 4483 

Highway: IH35E 
CSh 0048-CH-079 & 0048-08-049 
County: BBs 

Pr ime Provider N a m e : HNTB Corpora t ion 

Offic* OHk» orto Off ic Office Onto Office office O t t o Oflkt o r t o orrta O f t e OrBa Rett FWd FWd FWd FWd rm 
Pr ime Provider N a m e : HNTB Corpora t ion $ 242.22 $ 19537 $ 1 9 L 7 1 $ 1S3.11 $ 11616 $ 86.12 S J.UL02 $ 94.20 $ 7536 $ 16X48 $ 9958 $ 63.19 $ 86.12 $ 11338 $ 178.04 $ 12JU7 $ 10169 $ 93.12 $ 6 9 . 9 1 $ 8107 
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General Function I K 352) 
A. Final Ctautructlon Documents 

1. For Final Construction Documents the Engineer shall: 
Provide a comprehensive punch Ost to the contractor when work nean 

a. compledon. 5 7 7 7 7 7 7 . 7 7 3 30 7 14 23 14 14 50 so so 212 $ SU34-62 
VeruV that all punch list work Is complete before recommending 

b. acceptance to the State. 5 7 7 7 7 7 7 7 7 3 30 7 14 23 14 14 50 50 50 212 S S U 3 « 2 
c Provide ffMuaUiauwaurah list to the State. 5 6 6 « 6 6 6 6 6 4 40 6 12 24 12 12 SO 50 50 211 $ SO.560L91 

~~ PIIWIIW mm aunpiete lonuiuuiuii iwnrai mouoirig us-euin pisjij,Tnnrr~ 
quantities, complete test reports, ftrial HUB reports, and project 
documentation (including aO general correspondence that occurred during 
the project) within thirty (30) days of ftrial acceptance the pn^ect by the 
State. Final project documentation shall hxludettwjfollpwuuf folder 
labeled by Item number (Or tterris requiring addrucnal bad i ^ ; copies of all 
of the change orders with back-up; Material Invoices back-up; Manifest 
tickets for all material paid by weight (Asphalt, Concrete, Umt, etc); 
Material on Hand forms 1914 and 1915; Texas Department of licensing and 
Regulation (TUt) inspections; and any other applicable records necessery to 
complete the review.' TheEngineer shall submit the ccTTBspcgideiicefbMer 
with the final records Including the as-bulro when surjmltt^ the final 

d. documents. 5 7 7 7 7 7 7 7 7 3 30 7 14 23 14 14 SO SO 50 212 $ S1.234£2 

Provide a letter to the Area Office recc^ 
project was constructed In substantial compliance with the plans and 
specifications and that materials incorporated in the construction work and 

c. operations were In conformity with the approved plans and specifications. 5 7 7 7 7 7 . _ . 7 7 7 3 30 7 14 23 14 14 50 50 SO 212 $ 5123442 
f. Contact TOLR for inspection of work performed. 5 6 6 6 6 6 6 6 6 4 40 6 12 24 12 12 50 50 SO 211 $ S0,S6O91 

Subtotal Hours: 30 40 40 40 40 40 40 4 0 40 20 200 . 40 80 140 80 80 300 300 300 U70 3460 
Subtotal labor Cost: H f r » K * . » M f > » * i ^ $ 306,06030 

Function Code 352 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 3SE 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Prime Provider Name: HNTB Corporation 
Office Office Office Office Field field Held Held Field Field 

Prime Provider Name: HNTB Corporation $ 242.22 $ 153.11 $ 99.58 $ 90.83 $ 178.04 $ 120.17 $ 102.69 $ 93.12 $ 69.91 $ 83.07 

BASIS SERVICES 
Task Descriptions 

S
en

io
r 

P
ro

je
ct

 
M

an
ag

er
 

P
ro

je
ct

 
E

ng
in

ee
r 

S
ch

ed
ul

er
 l

/ll
 

P
u
b
lic

 

In
fo

rm
a
tio

n
 

S
pe

ci
al

is
t 

R
es

id
en

t 
E

ng
in

ee
r 

F
ie

ld
 E

ng
in

ee
r 

S
en

io
r 

C
on

st
ru

ct
io

n
 

In
sp

ec
to

r 

C
on

st
ru

ct
io

n
 

In
sp

ec
to

r 
III

 

C
on

st
ru

ct
io

n
 

In
sp

ec
to

r 
1 

R
ec

or
ds

 K
ee

pe
r 

Total Cost 

General Function (FC 390) 
A l Construction Engineering Not Otherwise Classified 

a. Post Letting Activities Prior to Construction 
Schedule and assist In conduction a preconstruction conference for the project, document the conference In accordance with 

i. State procedures as outlined In CCAM and District Procedures. 
* Schedule Pre-Construction Conference. 4 28 3 3 6 4 4 5 $ 6,335.36 

* Assist In conduction pre-construction conference. 4 28 2 2 6 5 5 5 $ 6,200.18 

* Document the conference In accordance with State procedures as outlined In CCAM and District procedures. 4 28 2 2 7 5 5 5 $ 6,302.87 

il. The Engineer shall monitor known existing utility facilities on the project. 

* Coordinate any and all relocations or conflicts with the appropriate utility companies and the contractor. 4 28 3 3 6 5 5 5 S 6,498.39 
* Document any project delay or potential delay caused by utility conflicts. 4 28 2 2 7 5 5 5 $ 6,302.87 

b. For activities during Construction to include the Engineer's preparation or performance of the following: 
i. Disputes and Claims 

Upon notice from the contractor of pending claims for extra work or changes in scope of the work or delay to the work, 
* maintain records indication the cost of such work and delay. 20 67 26 13 $ 14,957.75 

Analyze the schedule and make recommendations to the State's Area Engineer regarding such claims, time extensions, 
* contract changes extra work or delay costs. 20 67 26 13 $ 14,957.75 

* Assist in disput negotiations and claim resolution through all levels of excalation Including the Engineer's support 20 66 26 14 $ 14,941.24 

II. Utilities & ROW 

* Coordinate with the State and their representative on utility and ROW Issues as needed and attend meetings as required. 20 67 26 13 $ 14,957.75 

111. Internal and External Agency Audits 

* Assist the State in any Internal or external agency audits that may be performed during the life of the construction project. 20 66 26 13 $ 14,858.17 

* Provide documentation as requested. 20 67 26 14 $ 15,040.82 
c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall: 

1. Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 2 4 7 3 $ 2,043.15 
ii. Submit documentation to the State for verification of quality control checks. 2 4 7 3 $ 2,043.15 

III. Include steps to ensure the State is receiving trained personnel on the project 2 4 6 4 $ 2,026.64 
Submit this plan to the State. If changes to the plan are made by the Engineer or as directed by the State, the updated version 

iv. shall be provided to the State. Also, the Engineer shall address all State Comments to the plan. 2 4 7 3 $ 2,043.15 
v. Provide a quarterly comparsion of estimated manpower versus actual manpower versus budgeted manpower. 2 4 7 3 $ 2,043.15 

vi. Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 2 4 6 4 S 2,026.64 

d. For Public Information and Coordination the Engineer shall: 
Assist the State In the public relations activities including the preparation of public information, attending public meetings for 

1. the purposes of providing Information to the public, notification of department personnel of lane closures, Including press 13 73 100 33 33 27 $ 31,585.02 

Initiate and conduct meetings which Include, but are not limited to the following parties: contractor representatives, 
neighboring construction projects, public works agencies, utilities, federal officials, the State, and their Interested parties. The 

il. goal of these meetings will be to maintain adequate cooperation and communication amoung all partners to this project. 12 73 100 34 34 26 $ 31,557.94 

iii. Coordinate with the State's District Public Information Office (PIO) to resolve any issues from the public. 13 74 100 33 33 27 $ 31,684.60 

Subtotal Hours: 190 24 800 456 112 112 32 24 24 205 1,979 
Subtotal Labor Cost: S 46,021.80 $ 3,674.64 $ 79,664.00 $ 41,418.48 $ 19,940.48 $ 13,459.04 $ 3,286.08 $ 2,234.88 $ 1,677.84 $ 17,029.35 $ 228,406.59 

Function Code 390 
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015 
ERP Contract No. 4483 

OTHER DIRECT EXPENSES 

Provider Name: HNTB Corporation 
Mileage mile F $ 0.575 15,000 $ 8,625.00 

Construction Truck (Includes operation, and maintenance 
costs; Insurance costs will not be reimbursed) month F $ 1,250.00 240 $ 300,000.00 
Construction Truck 4x4 (Includes operation and 
maintenance costs; Insurance costs will not be 
reimbursed) month M S 1,550.00 40 $ 62,000.00 
Rental Car (Includes taxes and fees; Insurance costs will 
not be reimbursed) day M $ 45.00 8 $ 360.00 
Air Travel - In State - Short Notice (Coach) Rd Trip/person M $ 325.00 3 $ 975.00 
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person M $ 235.00 3 $ 705.00 
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person M $ 300.00 1 $ 300.00 
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person M $ 350.00 1 $ 350.00 
Taxi/Cab fare each/person M $ 17.00 5 $ 85.00 
Parking day M $ 10.00 10 $ 100.00 
Toll Charges each M $ 1.30 100 s 130.00 
Standard Postage letter F $ 0.49 154 $ 75.46 
Certified Letter Return Receipt each F $ 5.25 38 $ 199.50 
Overnight Mail - letter size each M $ 30.00 38 $ 1,140.00 
Overnight Mail - oversized box each M $ 17.00 38 $ 646.00 
Courier Services each M $ 30.00 38 $ 1,140.00 
Photocopies B/W (11" X 17") each F $ 0.20 500 $ 100.00 
Photocopies B/W (8 1/2" X11") each F $ 0.10 500 $ 50.00 
Photocopies Color (11" X17") each F $ 1.25 500 $ 625.00 
Photocopies Color (8 1/2" X11") each F $ 0.65 500 $ 325.00 
Digital Ortho Plotting sheet F $ 0.50 50 $ 25.00 
Plots (B/W on Bond) per sq. ft. F $ 0.35 50 $ 17.50 
Plots (Color on Bond) per sq. ft. F $ 0.70 50 $ 35.00 
Plots (Color on Photographic Paper) per sq. ft. F $ 1.20 50 $ 60.00 
Color Graphics on Foam Board square foot F $ 5.00 100 $ 500.00 
Presentation Boards 30" X 40" Color Mounted each M $ 27.00 12 $ 324.00 
Report Printing each M $ 25.00 100 $ 2,500.00 
Report Binding and tabbing each F $ 2.50 100 s 250.00 
Notebooks each M $ 3.00 154 $ 462.00 
Reproduction of CD/DVD each M $ 1.50 1,000 $ 1,500.00 
CDs each F $ 0.50 100 $ 50.00 
4" X 6" Digital Color Print picture F $ 0.15 200 $ 30.00 
Tx Parks & Wildlife Data Request Fees each M $ 15.00 38 $ 570.00 
Hazardous Materials Database Search per search M $ 100.00 5 $ 500.00 
Railroad - Permit [Note: Read and then delete this note. 
Most railroad companies charge a fee of $500 for the 
permit to access their property.] each M $ 500.00 1 $ 500.00 
Railroad - Safety Training (If required - Heavy Rail Safety 
Training Certificate, includes classroom training and 
employee certification card.) Per Person M $ 150.00 18 $ 2,700.00 

Traffic Control Services, Arrow Boards and Attenuator 
trucks - Large Project (Includes labor, equipment and fuel) day M $ 780.00 5 $ 3,900.00 
Traffic Control Services, Arrow Boards and Attenuator 
trucks - Medium Project (Includes labor, equipment and 
fuel) day M $ 1,100.00 5 $ 5,500.00 

Traffic Control Services, Arrow Boards and Attenuator 
trucks - Small Project (Includes labor, equipment and fuel) day M $ 200.00 5 $ 1,000.00 
Cellular Telephone & Data Plan (Must be used strictly for 
business under this contract only) each/month M $ 70.00 240 $ 16,800.00 
Laptop Computer/I Pad and data plan (Must be used 
strictly for business under this contract only) each/month M $ 73.00 240 $ 17,520.00 
AASHTO Accreditation Aggregates Laboratory each M s 6,500.00 3 $ 19,500.00 
AASHTO Accreditation Hot Mix Laboratory each M $ 7,500.00 3 $ 22,500.00 
AASHTO Accreditation Soil Laboratory each M $ 6,500.00 3 $ 19,500.00 
CCRL Accreditation each M $ 11,000.00 3 $ 33,000.00 
Computer Software (Must be used strictly for business 
under this contract only) each/month $ 60.00 240 $ 14,400.00 

Primavera P6 yearly maintenance year $ 700.00 3 $ 2,100.00 

Primavera P6 License each $ 2,100.00 1 $ 2,100.00 

Personal Safety Equipment each/year $ 350.00 18 $ 6,300.00 

Vehicle Safety Equipment each/year $ 150.00 20 $ 3,000.00 

Field Concrete Testing Equipment Set each $ 1,500.00 5 $ 7,500.00 
Data Plan/Mobile Hot Spot (Must be used strictly for 
business under this contract only) month M $ 120.00 240 $ 28,800.00 

Total:! $ 591,374.46 

Other Direct Expenses 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

FIRM SUMMARY 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Field 
$ 83.06 

FOSTER CM GROUP, INC SUMMARY 
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r Subtotal 
Hours 
(byFC) 

Subtotal Cost 
(byFC) 

FC 145 270 270 $ 22,426.20 
FC309 240 240 $ 19,934.40 
FC310 352 352 $ 29,237.12 
FC 320 1880 1,880 $ 156,152.80 

ODEs (FC320) $ 23,443.55 
FC330 352 352 $ 29,237.12 
FC352 152 152 $ 12,625.12 
FC390 274 274 $ 22,758.44 

Subtotal Hours (by Labor Class) 3,520 3,520 $ 315,814.75 

Subtotal Cost (by Labor Class) $ 292,37120 

Firm Summary 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Foster CM Group, Inc 
FleW 

Subprovider Name: Foster CM Group, Inc $ 83.06 

BASIS SERVICES 
Task Descriptions 
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Total Cost 

Managing Contracted/Donated PE (FC 145/164) 
A. Project Management and Administration 

The Engineer, in association with the State's Project Manager shall be responsible for 
directing and coordination all activities associated with the project to comply wfth 

1 State policies and procedures, and to deliver that work on time. 114 $ 9,468.84 
Project Management and Coordination. The Engineer shall coordinate all 
subconsultant activity to include quality of and consistency of work and 
administration of the invoices and monthly progress reports. The Engineer shall 

2 coordinate with necessary local entities. 80 $ 6,644.80 
3 The: Engineer shall: 

a. Prepare monthly progress reports for each project. 13 $ 1,079.78 
Develop and maintain a detailed project schedule to track project conformance to 
Exhibit C, Work Schedule, for each work authorization. The schedule submittals 

b. shall be hard copy and electronic format. 13 $ 1,079.78 
c Meet on a scheduled basis with the State to review project progress. 12 $ 996:72 
d. Prepare, distribute, and file both written and electronic correspondence. 13 $ 1,079.78 
e. Prepare and distribute meeting minutes. 13 $ 1,079.78 

Document phone calls and conference calls as required during the project to 
f. coordinate the work for various team members. 12 $ 996.72 

Subtotal Hours: 270 270 
Subtotal Labor Cost: $ 22,426.20 $ 22,426.20 

Function Code 145 
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ATTACHMENT E - FEE SCHEDULE 
(SPECIFIED RATE BASIS) 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Foster CM Group, Inc. 

Ftetd 

$ 83.06 

BASIS SERVICES 

Task Descriptions R
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Total Cost 

Design Vedflcation/Changes/Alterations (FC 309) 
309 A. Design Verifications, Changes and Alterations 

1 Change Orders 
The Engineer shall review the Construction Contract Administration Manual (CCAM) on change orders to understand the State's 

a. policy. 12 $ 996.72 
The Engineer shall provide an estimated cost of change orders to the State and aid the State in price negotiations of new pay 
items added by change order. Review the information submitted by the contractor to verify the prices are within the current 
State wide or district bid averages. If the price exceeds the bid averages, reve'rw the breakdown to ensure the contractor Is 
using the allowed mark-ups as specified In the Spec Book. Prices should be fair and resonable based on the time, material, 

b. equipment and labor necessary to perform the work. 12 $ 996.72 
The Engineer shall provide appropriate documentation including justification for the change order, revised drawings and plan 
sheets with appropriate design backup documentation, cost breakdowns, time impacts, and change order descriptions. Record 

c. this information in Site Manager for execution by the State. 12 $ 996.72 

d. The Engineer shall work with the State on submitting changes orders. All change orders shall be signed by the State. 12 $ 996.72 

The Engineer shall coordinate with the State by sending all change orders to the assigned District for finding before a change 
e. order is sent to the contractor. 12 $ 996.72 

f. The Engineer shall shall provede all documentation supporting the need for any change orders. 12 $ 996.72 
The Engineer shall provide all plan sheets associated with change orders. The plan sheets shall be signed, sealed and dated by a 
Texas Registered Professional Engineer. The Engineer shall not perform Inspections on their design. The State will perform or 

g. the State will use another provider to perform inspections on the Engineer's design. 12 $ 996.72 
h. The Engineer shall provide Complete District Change Order Checklist, signed by the Engineer. 12 $ 996.72 
i. The Engineer shall follow any current and new processes that are mandated by the State. 12 $ 996.72 
j . If third party funds are associates with the chanage order, the Engineer shall assist Area Office (AO) as needed. 12 $ 996.72 

2 Submittal, Tracking and Approval of the Shop Drawings. 
The Engineer shal provide the following: 

The Engineer shall log, monitor, and coordinate the contractor's submittals of fabrication plans, erection plans, shop drawings, 
a. change orders. Material on Hand, time extensions, product and material submittals, and Requests for Information (RFI). 15 $ 1,245.90 
b. The Engineer shall forward submittals and shop drawings to the appropriate party and verify return of documents. 15 $ 1,245.90 

c. The Engineer shall address RFI's as directed by the State. 15 $ 1,245.90 
The Engineer shall make recommendations to the State for resolution ofany RFI's and draft any correspondence necessary for 

d. the resolutions of the RFI. 15 $ 1,245.90 
e. The Engineer shall coordinate RFI resolutions with appropriate party as directed by the State. 15 $ 1,245.90 

f. The Engineer shall submit all shop drawings electronically as outlined in the "Guide to Electronic Shop Drawing Submittal". 15 $ 1,245.90 
g. The Engineer shall track all shop drawing submittals, reviews and approvals. 15 $ 1,245.90 
h. The Engineer shall review and make recommendations on certain, defined shop drawings. 15 $ 1,245.90 

Subtotal Hours: 240 240 
Subtotal Labor Cost: $ 19,934.40 $ 19,934.40 

Function Code 309 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Highway: IK 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Foster CM Group, Inc. 
Field 

$ 83.06 

BASIS SERVICES 
Task Descriptions R

ec
or

ds
 

Ke
ep

er
 

Total Cost 

General Function (FC 310) 
310. A. Project Supervision 

1. Traffic Control Inspection 
a. Review plan sheets for Traffic Control Plan (TCP) changes or modifications. 4 $ 332.24 
b. Verify that all lane and ramp closures follow State guidelines and lane restrictions as found in the project plans. 4 $ 332.24 

c. Ensure that all lane closure information is sent to the assigned District Public Information Office (PIO), Corridor Mobility Coordinator and others as directed one week prior to the closure. 4 $ 332.24 
d. Ensure that if scheduled lane closures are cancelled, a District's PIO, the Corridor Mobility Coordinator and others, as directed, are notified immediately with updated information. 3 $ 249.18 
e. Coordinate lane closures with the AO staff. 4 $ 332.24 
f. Oversee project barricades and signs on a daily basis and coordinate corrections with the contractor as required. 4 $ 332.24 
g. Perform inspections of barricades and report to contractor on Form 599 at a minimum of three inspections per month (two daytime inspections and one nighttime inspection). 4 $ 332.24 
h. Coordinate with the AO so that a barricade inspection report is performed by the District Construction office and coordinate corrections with contractor. 3 $ 249.18 

Complete Form 599, documenting deficiencies or actions needed and submit to contractor for corrective actions. The Engineer shall document when the deficiencies or actions are addressed 
i. and escalate as required. Once completed, send to AO for review. No copies shall be maintained by the Engineer, nor sent to any individual via email. 4 $ 332.24 

Ensure the contractor makes repairs to critical items immediately and other deficiencies or actions shall be addressed as soon as possible per item 502 Barricades, Signs, and Traffic Handling 
j . and enforce non-payment of item, if needed. 4 $ 332.24 
k. Ensure all Items meet requirements of TMUTCD, TCP, standards and specifications and State compliant list which include at a minimum: 

1. proper devices are used 
ii. devices are clean and free of damage 
iii. devices are properly aligned and spaced 
iv. devices have proper reflectivity 
v. pavement markings are performing properly 
vi. proper flagging procedures are followed 
vii. signs are property mounted and not leaning 
viii. the overall set up is in compliance 

2. Project Coordination 
a. Conduct weekly coordination meetings on the project with the State Representative, Contractor, Subcontractors and other interested parties. 19 $ 1,578.14 
b. Participate in safety meetings with the State on the job site or Area Office or as required by the State. 19 $ 1,578.14 
c. Conduct pre-activity meetings for major operations or traffic control changes. 19 $ 1,578.14 

Review the work schedule, plan changes, construction issues, submittal progress, traffice changes, public information topics, and all other relevant matters to include review and approve the 
d. contractor's baseline schedule to verify the contractor has followed the approved Traffic Control Plan and all work has been incorporated into the schedule. 19 $ 1,578.14 

Monitor the progress ofthe contractor's approved schedule and the progress ofthe work with the goal of meeting the contract completion date, review and monitor the contractor's work 
schedule monthly and recommendation to the State regarding any changes or needed changes to the schedule, and notify the State if the schedule does not adequately reflect appropriate 
completion dates, reasonable resources, or errors in logic. If additional time is requested by the contractor, the Engineer shall review the contractor's request and verify the time impact 

e. analysis. 19 $ 1,578.14 

Analyze the contractor's montly CPM schedule and provide recommendations for modifications or acceptance and verify the CPM schedules follow all guidelines described in the 
f. specifications. Any revisions to the schedule will require approval by the State. 19 $ 1,578.14 

Function Code 310 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Subprovider Name: Foster CM Group, Inc. 
Field 

$ 83.06 

BASIS SERVICES 
Task Descriptions R
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Total Cost 

3. Project Correspondence 

Upon receipt of written correspondence from the contractor, draft a response within five (5) working days for the State to review, comment, approve and sign. The Engineer shall track all 
a. correspondence, approved or outstanding. All informal correspondence should be sent to the State view e-mail. All formal correspondence should be sent on the Engineer's letterhead. 50 $ 4,153.00 
b. Manage project issues and work directly with the contractor as directed In writing by the State. 50 $ 4,153.00 
c. Escalate any major project issues to the State. 50 $ 4,153.00 
d Copy the State's Project Manager (PM) on all internal and external correspondence. 50 $ 4,153.00 

Subtotal Hours: 352 352 
Subtotal Labor Cost: $ 29,237.12 $ 29,237.12 

Function Code 310 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Foster CM Group, Inc 
Field 

Subprovider Name: Foster CM Group, Inc $ 83.06 

BASIS SERVICES 
Task Descriptions R
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Total Cost 

General Function (FC 320) 
320.A Inspection of Work in Progress and Project Records 

1. Inspect Work, Daily Quantities & Site Manager 
a. Verify that the project Is built according to the plans and specifications, and all contract documents. 5 $ 415.30 
b. Verify the accuracy of the work and determine pay quantities by making measurements as assigned by the State. 6 $ 498.36 

Verify all the specifications and special provision requirements are met for inspected items of work regarding materials, construction, 
c. measurement and payment. 5 $ 415.30 

Verity daily quantities tor each item ot work assigned, performed and tabulate into a monthly pay estimate to the contractor. The estimate shall be 
d. furnished to the State for execution of payment via Site Manager. 6 $ 498.36 
e. Enter measurement and payment information daily Into Site Manager for the items inspected by the Enginer personnel. 5 $ 415.30 
f. All fields shall be completed in Site Manager, unless otherwise directed by the District's construction personnel. 5 $ 415.30 
g. Verify all material sourcing information is entered into Site Manager and address all material or testing deficiencies on a monthly basis. 6 $ 498.36 

2. The Engineer shall maintain all records on the project per State and District procedures Including Daily Work Reports (DWR), diaries, shop drawings 
and submittals, RFI drawings and sketches of measured items, sets of plans, record set plans, material on hand forms and general correspondence. 228 $ 18,937.68 
3. The Engineer shall verity proper drill shaft or pile installations, inspector should have knowledge in geological matenals to ensure proper founding is 
achieved, proper underwater and slurry dispacement concrete placement procedures and proper use of steel casing for dewatering and stability 
applications are implemented. 38 $ 3,156.28 
4. The Engineer shall verify appropriate mill tests, materials approval and Buy America certifications are available as required. 114 $ 9,468.84 
5. The Engineer shall verify Historically Underutilized Business (HUB) documentation; Commercially Useful Function reviews; Prompt Pay and Wage rate 
surveys are complete and correct. Verify corrections are made by the contractor. 114 $ 9,468.84 
6. The Engineer shall verity and document all contractors' Form CST-C_1 (Additional Classification and Wage Rate Request) and Form 2182 
(Commerecially Useful Function Site Review) as directed by the State in writing (meeting minutes, emails and other). 152 $ 12,625.12 
7. Monthly Progress Estimates 

Prepare all monthly progress estimates in Site Manager for approval by the State and submit them on the date that is determined by the State for 
a. each estimate cycle. . 57 $ 4,734.42 
b. Verify ail quantities and coordinate with the contracotr when discrepancies arise. 57 5 4,734.42 
c. Submit a copy of the Site Manager installed work report or equivalent at the end of each week to the contractor for concurrence. 57 $ 4,734.42 
d. Make recommendation for payment for work inspected during the month. 57 $ 4,734.42 

8. The Engineer shall maintain a log of all contractor submittals including RFI's, shop drawings, concrete, police officer hours, material testing 
requirements, material on hand, reviews, approvals, and any other logs deemed necessary by the State, and upon request provide the log to the State. 20 $ 1,661.20 
9. Administer the Material on Hand Process 

a. Verify eligibility for payment of any material requested for payment of material on hand. 14 $ 1,162.84 
b. Monitor and verify material on hand before paying the contractor per the requirements of the specification. 14 $ 1,162.84 
c. Perform on-site and off-site checks to verify the material is part of the contractor's Inventory as directed. 15 $ 1,245.90 
d. Collect invoices, certifications and testing information from the contractor to pay for material on hand within sixty (60) days. 14 $ 1,162.84 
e. Remove the material from the estimate, if no Invoices are provided within sixty (60) days. 14 $ 1,162.84 
f. Spot check on-site and off-site the material on hand and document for accuracy. 14 $ 1,162.84 
g. Maintain a log per State District procedures. 15 $ 1,245.90 

10. Environmental Permits, TPDES, CGP, SW3P Working Plan 
Follow all current Storm Water Management guidelines and verify SW3P and Environmental Permits Issues and Commitments (EPIC) sheet 

a. requirements are followed. 10 $ 830.60 
b. Verify appropriate permits are in place for all contractor Project Specific Locations (PSL's). 10 $ 830.60 

Function Code 320 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Foster CM Group, Inc. 
Held 

Subprovider Name: Foster CM Group, Inc. $ 83.06 
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c Maintain the SW3P working drawings, which shall be located in the field office at all times. 10 $ 830.60 
d. Maintain, documentation in accordance with the Texas Pollutant Discharge Elimination System's (TPDES), and Construction General Permit (CGP). 11 $ 913.66 

Perform SW3P inspections every seven (7) calendar days and record the results on the State's 218 form and report and deficiencies to the 
e. contractor and verify corrections were made per the requirements of the CGP. 10 $ 830.60 
f. Verify that the contractor follows the guidelines of the CGP. 11 $ 913.66 
g. Notify the State immediately in the event the contractor has failed to make the corrections as per the requirements of the CGP. 10 $ 830.60 
h. Provide all environmental correspondence to the State. 11 $ 913.66 

If there are any change orders or added construction that will impact the Environmental document, the Engineer shall coordinate with the State to 
1. provide the necessary documentation. 10 $ 830.60 
j . Maintain a separate SW3P working copy of plan set and verify it is updated accordingly to remain in compliance. 11 $ 913.66 
k. Provide personnel certified in EMS Training Matrix, ENV103 and ENV 300, or equivalent. 10 $ 830.60 

11. Documentation and Reporting, DWR & Sub Approval Audits 
Prepare a DWR for each day ofwork from the begin work date until final acceptance. All inspectors shall prepare their own DWR each day they are 
on the project. Each DWR must have the weather recorded for that day, including temperature high and low, weather conditions, all visitors to the 
project, traffic conditions, lane closure hours, police officer names and hours worked, portable message sign hours, instruction given to the 
contractor, the contractor work hours, the contractor's equipment and utilization, and equal employment opportunity (EEO) issues, safety 
concerns, SW3P information, and accidents. When recording information pertaining to accidents, record only factual information as observed; not 
personal opinion. Also, include the subcontractors on the project, the number of hours on the project, and the work they performing, and items for 

a. payment. 54 $ 4,485.24 
b. Maintain all relevant subcontractor forms,contract assurance logs, agreements, and statements of compliance. 55 $ 4,568.30 

Submit subcontractor approval requests to the State's Area Office (including hauling trucks). The State will input the approval date into Site 
c. Manager. State approval shall be required prior to payment to the contractor for the work performed by the subcontaactor. 54 $ 4,485.24 

Fill out the DWR work items tab as a means to pay for items for work inspected, input the station number, and any other information to properly 
d. distinquish the item being paid. Reference plan sheets as reference markers. 55 $ 4,568.30 
e. Maintain hard copies of measurements and attachments that support the calculations and quantities listed in the DWR's. 54 $ 4,485.24 

Maintain a daily diary on the project in Site Manager. The diary will allow the Engineer to recommend payment for the items listed In the DWR and 
f. to charge time on the project and maintain milestone charges, If applicable. No paper diary will be maintained. 55 $ 4,568.30 

g. Identify items that will overrun and under run during the course of the project These should be addressed via change orders per the State policy. 54 $ 4,485.24 
h. Follow State's Concrete Procedures for field concrete specimens. 55 $ 4,568.30 
i. Maintain a set of project records and setup according to the State procedures. 54 $ 4,485.24 
j . Coordinate with the State for the State District Audits to be performed. Track resolution of audit deficiencies. 54 $ 4,485.24 

12. The Engineer shall provide all items that are listed under the Field Office Equipment Section of the scope. 76 $ 6,312.56 
13. Construction Scheduling Support Services 

a. Contract Time Determination 
i. The Engineer shall develop a contract time determination schedule for the State's use In establishing the working days for the PS&E. 3 $ 249.18 

Ii. The Engineer shall use production rates approved by the State. 4 $ 332.24 
iii. The Engineer shall use Primavera scheduling software unless directed otherwise by the State. 3 $ 249.18 

The Engineer shall use appropriate calendars and coding for modeling the type of work and Incorporate weather and other constraints in the 
iv. calendars. 4 $ 332.24 
v. The contract time calendar should conform to the definition of a working day as defined in the PS&E. 3 $ 249.18 

The Engineer shall develop the time determination schedule to follow the traffic control plans taking into consideration the breakdown of 
vi. quantities of work to be done In each phase. 4 $ 332.24 

vii. The Entineer shall review contract time determination schedules and proved a written summary of findings. 3 $ 249.18 
b. Preliminary and Baseline Schedules 

1. The Engineer shall review, analyze, and provide recommendations and submit a review report on contractor's preliminary schedule. 3 $ 249.18 

Function Code 320 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Foster CM Group, Inc. 
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Subprovider Name: Foster CM Group, Inc. $ 83.06 
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ii. The Engineer shall review, analyze, and provide recommendations and submit a review report on contractor's baseline schedule. 4 $ 332.24 
iii. The Engineer shall attend Preconstruction Meeting and any other required meetings. 3 $ 249.18 

c. Schedule Updates (Progress and Revised) 
Review and analyze Contractor's monthly progress schedule updates, and submit update schedule Review Report. Include a detailed review 

i. of critical and near critical activities. Compare current update to previous updates using Claim Digger. 3 $ 249.18 
Review and analyze Contractor's monthly schedule updates for revisions and submit Revised Schedule Review Report. Compare revisions to 

ii. previous version of schedule using Claim Digger. 4 $ 332.24 
Coordinate with the State's field personnel or District Construction Office, to compare actural construction status with the Contractor's 
monthly update. Verify acduracy of the schedule, actual start dates, actual finish dates, and percent complete or remaining duration. Review 

iii. the monthly Daily Work Reports (DWR). 3 $ 249.18 
iv. Schedule monthly site visits with the State's District Construction Office or Field personnel. 4 $ 332.24 
v. Upon the State's request, coordinate with the State's personnel on adjacent projects to determine possible conflicts or impacts. 3 $ 249.18 
vi. From interim schedule updates provided by the Contractor, identify changes in critical path or changes in controlling delays. 4 $ 332.24 

vii. Identify possible future scheduling conflicts and reports. 3 $ 249.18 
Develop a Project Schedule Status Report (PSSR) to monitor project completion dates, identify actual and potential critical path slippage, and 

viii. recommend strategies for mitigating critical path delays. 4 $ 332.24 
ix. Monitor Disincentive Milestones. 3 $ 249.18 

Verify that schedule updates are separate: Progress Schedule vs. Schedule Revisions (Revisions require the State's approval) in accordance 
x. with the specifications. 4 $ 332.24 
xi. Attend Meetings on an as needed basis. 3 $ 249.18 

d. Time Impact Anaiysis (TIA) 
Review and anlyze TIAs from the contractor in accordance with the Special Provisions or the 2004 Standard Specifications for Construction 

i. and Maintenance of Highways, Streets, and Bridges Spec Book. 3 $ 249.18 
ii. Coordinate with State's Area Office and District Construction Office personnel to determine the validity of the TIAs. 4 $ 332.24 
iii. Assist in analyzing Delay Claims. 3 $ 249.18 
iv. Provide report for the justification of granting or rejecting time requested to the State. 4 $ 332.24 
v. Review overhead documentation for compensable delays. 3 $ 249.18 

vi. Recommend scheduling alternatives to mitigate impact resulting from conflict to the State. 4 $ 332.24 
vii. Perform independent TIA as an alternative to Contractor submittals. 3 $ 249.18 

viii. Monitor PSSR to verify the TIA process. 4 $ 332.24 
e. General 

Investigate, analyze and recommend resolution to mitigate schedule Impacts between adjacent construction contracts as directed by the 
i. State. 3 $ 249.18 

ii. Inform the State's Area Engineer and District Construction Office of upcoming lane closures, and high demand inspection needs. 4 $ 332.24 
iii. Inform the State of milestone status, major traffic changes, and project completion for posting to the project web page by the State. 3 $ 249.18 
iv. Review contract time determination schedules and provide written summary of findings. 4 $ 332.24 

Subtotal Hours: 1,880 1,880 
Subtotal Labor Cost: $ 156,152.80 $ 156,152.80 

Function Code 320 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Foster CM Group, Inc. 
Held 

Subprovider Name: Foster CM Group, Inc. $ 83.06 

BASIS SERVICES 

Task Descriptions R
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Total Cost 

General Function (FC 330) 
330 A. Job Control 

l.The Engineer shall perform all sampling and testing of components and materials in accordance with the standar specifications, and all other standard and special specifications and special 
provisions applicable in this agreement. Meet the minimum sampling frequencies set out in the TxDOT 2015 Guide Schedule for Sampling and Testing for materials. The testing shall include the 
following materials and all the components of the materals listed: Asphalt, Concrete, Soils and Aggregates. The estimated number of samples and test are based on quantities in the executed 
construction contract. 

a. The Engineer shall ensure the testing is completed and input or import results directly into Site Manager. NOTE: The contractor is responsible for testing Item 360 Concrete Paving. 44 $ 3,654.64 
The Engineer shall provide certified personnel, outlined in their Quality Assurance and Quality Control (Q2/QC) plan that are knowledgeable of all materials testing procedures. All personnel 
performing acceptance tests must provide certifications and must maintain the certifications throughtout the project. The State reserves the right to require replacement of any technician 

b. during this contract if performance is determined to be unsatisfactory or the technician fails to maintain appropriate certifications. 44 $ 3,654.64 
The Engineer shall provide technicians certified in accordance with TxDOT Quality Assurance Programs for Construction (QAP) or other State approved programs, such as the Texas Asphalt 

c. Pavement Associates (TxAPA) for Hot Mix Asphalt, and the Soils and Base Certification Program, as listed below. 
i. Hot Mix Asphalt Testing 14 $ 1,162.84 

ii. Concrete Testing 15 $ 1,245.90 
Iii. Soil Testing IS $ 1,245.90 

d. The Engineer shall notify the State, to determine if any tests may be waived. 44 $ 3,654.64 
e. The Engineer shall attend preconstruction QA and QC testing meetings prior to beginning work. 

Review and recommend approval or rejection for all sampling and testing documentation submitted by the contractor for compliance with applicable State and federal regulations, 
i. standards, and contract requirements. 7 $ 581.42 
ii. Verify all materials used meet specifications, or identify materials that do not meet specifications and recommend action which should be taken. 7 $ 581.42 
ill. Certify that all materials used during construction meet the specifications as outlined in the Site Manager Support System. 8 $ 664.48 

iv. Work closely with the State to resolve all material discrepanies before the next monthly estimate is processed by utilizing the XiteReport in Site Manager. 7 $ 581.42 
v. Enter or import all test data directly In Site Manager. 7 $ 581.42 
vi. Enter or import all mix designs, concrete and asphalt, directly into Site Manager. 8 $ 664.48 

f. The Engineer shall: 
Review and recommend approval or rejection for all sampling and testing documentation submitted by the contractor for compliance with applicable State and federal regulations, 

1. standards, and contract requirements. 7 $ 581.42 
ii. Verify all materials used meet specifications, or Identify materials that do not meet specifications and recommend action which should be taken. 7 $ 581.42 
iii. Certify that all materials used during construction meet the specifications as outlined in the Site Manager Support System. 8 $ 664.48 
iv. Work closely with the State to resolve all material discrepancies before the next monthly estimate is processed by utilizing the XiteReport in Site Manager. 7 $ 581.42 
v. Enter or import all test data directly in Site Manager. 7 $ 581.42 
vi. Enter or import all mix designs, concrete and asphalt, directly into Site Manager. 8 $ 664.48 

g. The Engineer shall report failing tests to the State within twenty-four (24) hours. 44 $ 3,654.64 
h. The Engineer shall attend all required Site Manager training. 44 $ 3,654.64 

Subtotal Hours: 352 352 
Subtotal Labor Cost $ 29,237.12 $ 29,237.12 

Function Code 330 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Foster CM Group, Inc 

Reid 

Subprovider Name: Foster CM Group, Inc $ 83.06 

BASIS SERVICES 
Task Descriptions R
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Total Cost 

General Function (FC 352) 
A. Final Construction Documents 

1. For Final Construction Documents the Engineer shall: 
a. Provide a comprehensive punch list to the contractor when work nears completion. 25 $ 2,076.50 
b. Verify that all punch list work is complette before recommending acceptance to the State. 25 $ 2,076.50 
c Provide the contractor punch list to the State. 26 $ 2,159.56 

Provide final complete construction records including as-built plans, final quantities, complete test reports, final HUB reports, and 
project documentation (including all general correspondence that occurred during the project) within thirty (30) days of final 
acceptance of the project by the State. Final project documentation shall include the following: folder labeled by item number for 
items requiring additional back-up; copies of all of the change orders with back-up; Material Invoices back-up; Manifest tickets for 
all material paid by weight (Asphalt, Concrete, Lime, etc); Material on Hand forms 1914 and 1915; Texas Department of Licensing 
and Regulation (TLR) Inspections; and any other applicable records necessary to complete the review. The Engineer shall submit 

d. the correspondence folder with the final records including the as-builts when submitting the final documents. 25 $ 2,076.50 
Provide a letter to the Area Office recommending certification that the project was constructed m substantial compliance with the 
plans and specifications and that materials Incorporated in the construction work and operations were In conformity with the 

e. approved plans and specifications. 25 $ 2,076.50 
f. Contact TDLR for inspection of work performed. 26 $ 2,159.56 

Subtotal Hours: _ 152 152 
Subtotal Labor Cost: $ 12,625.12 $ 12,625.12 

Function Code 352 
Foster CM Group, Inc. Page 42 of 74 ATTCHMENT E 



ATTACHMENT E - FEE SCHEDULE 
SPECIFIED PAYMENT RATE BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Foster CM Group, Inc. 
Field 

$ 83.06 

BASIS SERVICES 

Task Descriptions 

R
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ds
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Total Cost 

General Function (FC 390) 
A l Construction Engineering Not Otherwise Classified 

a. Post Letting Activities Prior to Construction 
Schedule and assist In conduction a preconstruction conference for the project, document the conference in accordance 

1. with State procedures as outlined in CCAM and District Procedures. 
* Schedule Pre-Construction Conference. 15 $ 1,245.90 
* Assist in conduction pre-construction conference. 16 $ 1,328.96 
* Document the conference in accordance with State procedures as outlined in CCAM and District procedures. 15 $ 1,245.90 

ii. The Engineer shall monitor known existing utility facilites on the project. 
* Coordinate any and all relocations or conflicts with the appropriate utility companies and the contractor. 15 $ 1,245.90 
* Document any project delay or potential delay caused by utility conflicts. 15 $ 1,245.90 

b. For activities during Construction to include the Engineer's preparation or performance of the following: 
1. Disputes and Claims 

Upon notice from the contractor of pending claims for extra work or changes in scope ot the work or delay to the 
* work, maintain records indication the cost of such work and delay. 13 $ 1,079.78 

Analyze the schedule and make recommendations to the State's Area Engineer regarding such claims, time 
* extensions, contract changes extra work or delay costs. 13 $ 1,079.78 

* Assist in disput negotiations and claim resolution through all levels of excalation including the Engineer's support. 14 $ 1,162.84 
II. Utilities & ROW 

Coordinate with the State and their representative on utility and ROW issues as needed and attend meetings as 
* required. 13 $ 1,079.78 

III. Internal and External Agency Audits 
Assist tne state in any internal or external agency audits tnat may oe performed curing tne lire or tne construction 

* project. 13 $ 1,079.78 
* Provide documentation as requested. 14 $ 1,162.84 

c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall: 
1. Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 13 $ 1,079.78 
ii. Submit documentation to the State for verification of quality control checks. 13 $ 1,079.78 
iii. Include steps to ensure the State is receiving trained personnel on the project. 14 $ 1,162.84 

Submit this plan to the State. If changes to the plan are made by the Engineer or as directed by the State, the updated 
iv. version shall be provided to the State. Also, the Engineer shall address all State Comments to the plan. 13 $ 1,079.78 
v. Provide a quarterly comparslon of estimated manpower versus actual manpower versus budgeted manpower. 13 $ 1,079.78 
vi. Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 14 $ 1,162.84 

d. For Public Information and Coordination the Engineer shall: 
Assist the State In the public relations activities including the preparation of public information, attending public 
meetings for the purposes of providing information to the public, notification of department personnel of lane closures, 

i. including press releases. All news conferences and media interviews will be handled bythe State. 12 $ 996.72 
Initiate and conduct meetings which include, but are not limited to the following parties: contractor representatives, 
neighboring construction projects, public works agencies, utilities, federal officials, the State, and their interested parties. 
The goal of these meetings will be to maintain adequate cooperation and communication amoung all partners to this 

II. project. 13 $ 1,079.78 
Iii. Coordinate with the State's District Public Information Office (PIO) to resolve any issues from the public. 13 $ 1,079.78 

Subtotal Hours: 274 274 
Subtotal Labor Cost: $ 22,758.44 $ 22,758.44 

Function Code 390 
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ATTACHMENT E - FEE SCHEDULE 
OTHER DIRECT EXPENSES 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Other Direct Expenses 

Subprovider Name: Foster CM Group, Inc 
ODE Description - (Charge to FC 320) Unit | Cost 

Lodging/Hotel - Taxes and Fees day/person M $ 20.00 12 $ 240.00 
Lodging/Hotel (Taxes/fees not included) day/person M $ 83.00 12 $ 996.00 

Meals (Excluding alcohol & tips) (Overnight stay required) day/person M $ 66.00 12 $ 792.00 
Mileage mile F $ 0.575 23,490 $ 13,506 75 
Standard Postage letter F $ 0.49 420 $ 205.80 
Certified Letter Return Receipt each F $ 5.25 42 $ 220.50 
Overnight Mail - letter size each M $ 30.00 42 $ 1,260.00 
Overnight Mail - oversized box each M $ 17.00 20 $ 340.00 
Notebooks each M $ 3.00 10 $ 30.00 
Reproduction of CD/DVD each M $ 1.50 15 $ 22.50 
CDs each F $ 0.50 40 $ 20.00 
4" X 6" Digital Color Print picture F $ 0115 600 $ 90.00 
Cellular Telephone & Data Plan (Must be used strictly for 
business under this contract only) each/month: M $ 70.00 40 $ 2,800.00 
Laptop Computer/1 Pad and data plan (Must be used 
strictly for business under this contract only) each/month M $ 73.00 40 $ 2,920.00 

Total: $ 23,443.55 

Other Direct Expenses 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

FIRM SUMMARY 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Office Office 

$ 138.10 $ 100.57 

KEViLLE ENTERPRISES, INC - SUMMARY 
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Subtotal 

Hours 

(byFC) 

Subtotal Cost 
(byFC) 

FC145 - $ 
FC309 - $ 
FC310 - $ 
FC320 376 1280 1,656 $ 180,655.20 

ODEs (FC 320) $ 4,190.50 
FC330 S 
FC352 - $ -
FC390 - $ 

Unit Costs (FC 390} $ 
Subtotal Hours (by Labor Class) 376 1280 1,656 $ 184,845.70 

Subtotal Cost (by Labor Class) $ 51,925.60 $ 128,729.60 

Firm Summary 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Office | Office 
Subprovider Name: Keville Enterprises, Inc. $ 138.10 $ 100.57 

BASIS SERVICES 
Task Descriptions S
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er
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II 

Total Cost 

General Function (FC 320) 
A. Inspection of Work In Progress and Project Records 

13. Construction Scheduling Support Services 
a. Contract Time Determination 

The Engineer shall develop a contract time determination schedule for the State's use 
1. in establishing the working days for the PS&E. 11 39 $ 5,441.33 

II. The Engineer shall use production rates approved by the State. 11 39 $ 5,441.33 
The Engineer shall use Primavera scheduling software unless directed otherwise by 

iii. the State. 12 39 $ 5,579.43 
i ne engineer snail use appropriate calendars ana cooing tor modeling tne type or 

v. work and incorporate weather and other constraints in the calendars. 11 39 $ 5,441.33 
The contract time calendar should conform to the definition of a working day as 

vi. defined in the PS&E. 11 39 $ 5,441.33 
The Engineer shall develop the time determination schedule to follow the traffic 
control plans taking into consideration the breakdown of quantities ofwork to be 

vii. done In each phase. 12 39 $ 5,579.43 
The Engineer shall review contract time determination schedules and proved a 

vii. written summary of findings. 12 39 $ 5,579.43 
b. Preliminary and Baseline Schedules 

The Engineer shall review, analyze, and provide recommendations and submit a 
1. review report on contractor's preliminary schedule. 11 38 $ 5,340.76 

The Engineer shall review, analyze, and provide recommendations and submit a 
II. review report on contractor's baseline schedule. 11 39 $ 5,441.33 

iii. The Engineer shall attend Preconstruction Meeting and any other required meetings. 12 39 $ 5,579.43 
c. Schedule Updates (Progress and Revised) 

Review and analyze Contractor's monthly progress schedule updates, and submit 
update schedule Review Report. Include a detailed review of critical and near critical 

1. activities. Compare current update to previous updates using Claim Digger. 11 39 $ 5,441.33 
Review and analyze Contractor's monthly schedule updates for revisions and submit 
Revised Schedule Review Report. Compare revisions to previous version of schedule 

ii. using Claim Digger. 11 38 $ 5,340.76 

Coordinate with the State's field personnel or District Construction Office, to compare 
actural construction status with the Contractor's monthly update. Verify acduracy of 
the schedule, actual start dates, actual finish dates, and percent complete or 

iii. remaining duration. Review the monthly Daily Work Reports (DWR). 12 39 $ 5,579.43 
Schedule monthly site visits with the State's District Construction Office or Field 

iv. personnel. 11 39 $ 5,441.33 
Upon the State's request, coordinate with the State's personnel on adjacent projects 

v. to determine possible conflicts or impacts. 12 39 S 5,579.43 
From interim schedule updates provided by the Contractor, identify changes in critical 

vl. path or changes In controlling delays. 11 38 $ 5,340.76 

vii. Identify possible future scheduling conflicts and reports. 11 39 $ 5,441.33 
Develop a Project Schedule Status Report (PSSR) to monitor project completion dates, 

vill i identify actual and potential critical path slippage, and recommend strategies for 
x. mitigating critical path delays. 12 39 $ 5,579.43 
ix. Monitor Disincentive Milestones. 11 39 $ 5,441.33 

Verify that schedule updates are separate: Progress Schedule vs. Schedule Revisions 
x. (Revisions require the State's approval) In accordance with the specifications. 11 38 $ 5,340.76 
xl. Attend Meetings on an as needed basis. 12 39 $ 5,579.43 

d. Time Impact Analysis (TIA) 
Review and analyze TIAs trom the contractor In accordance with the Special 
Provisions or the 2004 Standard Specifications for Construction and Maintenance of 

i. Highways, Streets, and Bridges Spec Book. 11 39 $ 5,441.33 
Coordinate with State's Area Office and District Construction Office personnel to 

II. determine the validity of the TIAs. 11 39 $ 5,441.33 
III. Assist In analyzing Delay Claims. 12 38 $ 5,478.86 

Provide report for the justification ot granting or rejecting time requested to the 
iv. State. 11 39 $ 5,441.33 
v. Review overhead documentation for compensable delays. 11 39 $ 5,441.33 

Recommend scheduling alternatives to mitigate impact resulting from conflict to tne 
vi. State. 12 39 $ 5,579.43 
vii. Perform Independent TIA as an alternative to Contractor submittals. 11 38 $ 5,340.76 

vill i Monitor PSSR to verify the TIA process. 12 39 $ 5,579.43 
e. General 

Investigate, analyze and recommend resolution to mitigate schedule impacts 
1. between adjacent construction contracts as directed by the State. 11 39 $ 5/441.33 

Inform the State's Area Engineer and District Construction Office of upcoming lane 
iii. closures, and high demand inspection needs. 11 39 $ 5,441.33 

Inform the State of milestone status, major traffic changes, and project completion 
III. for posting to the project web page by the State. 12 38 $ 5,478.86 

Review contract time determination schedules and provide written summary of 
iv. findings. 12 39 $ 5,579.43 

Subtotal Hours: 376 1,280 1,656 
Subtotal Labor Cost: $ 51,925.60 $ 128,729.60 $ 180,655.20 

Function Code 320 
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ATTACHMENT E - FEE SCHEDULE 

OTHER DIRECT EXPENSES 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Keville Enterprises, Inc. 
ODE Description - (Charge to FC 320) Unit Cost 
Lodging/Hotel - Taxes and Fees day/person M 20.00 10 $ 200.00 
Lodging/Hotel (Taxes/fees not Included) day/person M 83.00 10 $ 830.00 

Meals (Excluding alcohol & tips) (Overnight stay required) day/person M 66.00 10 $ 660.00 
Rental Car Fuel gallon M 3.75 50 $ 18730 
Rental Car (Includes taxes and fees; Insurance costs will 
not be reimbursed) day fvi 45.00 10 $ 450.00 
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person M 350.00 5 $ 1,750 00 
Parking day M 10.00 10 $ 100.00 
Toll Charges each M 1.30 10 $ 13.00 

Total: $ 4,190.50 

FC320 $ 4,190.50 

Other Direct Expenses 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

FIRM SUMMARY 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Office Office Office Office Office Office Office Office Office Held Held 
$ 18931 $ 186.44 $ 143.42 $ 116.17 $ 103.26 $ 80.31 $ 68.84 $ 77.45 $ 63.19 $ 77.64 $ 94.62 

UNA T. RAMEY & ASSOCIATES, 
INC SUMMARY 
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Subtotal 
Hours 
(byFC) 

Subtotal Cost 

(byFC) 

FC145 200 160 160 160 480 1,160 $ 139,558.00 
FC309 40 120 160 160 80 80 120 160 920 $ 106,818.00 
FC310 1440 1,440 $ 111,801.60 
FC320 200 200 5480 7000 12,880 $ 1,117,637.20 

ODES (FC 320) $ 131330.00 
FC390 16 16 24 24 120 40 240 $ 25343.76 

Unit Costs (FC 390) $ 16,47760 

Subtotal Hours (by Labor Class) 256 296 344 344 80 280 320 160 480 7040 7040 16,640 $ 1,648,966.06 

Subtotal Cost (by Labor Class) $ 48,463.36 $ 55,186.24 $ 49,336.48 $ 39,962.48 $ 8,260.80 $ 22,486.80 $ 22,028.80 $ 12,392.00 $ 30,331.20 $ 546,585 60 $ 666,124.80 

Firm Summary 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 3SE 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Una T. Ramey & Associates, Inc 
Office Office | Office Office | Office 

Subprovider Name: Una T. Ramey & Associates, Inc $ 189.31 $ 186.44 $ 143.42 $ 116.17 $ 63.19 

BASIS SERVICES 
Task Descriptions 
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Total Cost 

Managing Contracted/Donated PE (FC 145/164) 
14S.A Project Management and Administration 

The Engineer, in association with the State's Project Manager shall be responsible for 
directing and coordination all activities associated with the project to comply wtth 

l State policies and procedures, and to deliver that work on time. 100 80 80 80 160 $ 64,723.80 
Project Management and Coordination. The Engineer shall coordinate all 
subconsultant activity to include quality of and consistency of work and administration 
of the invoices and monthly progress reports. The Engineer shall coordinate with 

2 necessary local entities. $ 
3 The Engineer shall: $ 

a. Prepare monthly progress reports for each project. 
Develop and maintain a detailed project schedule to track project conformance 
to Exhibit C, Work Schedule, for each work authorization. The schedule 

b. submittals shall be hard copy and electronic format. 80 60 60 60 240 $ 57,072.20 
c. Meet on a scheduled basis with the State to review project progress. 
d. Prepare, distribute, and file both written and electronic correspondence. 
e. Prepare and distribute meeting minutes. 

Document phone calls and conference calls as required during the project to 
f. coordinate the work for various team members. 20 20 20 20 80 $ 17,762.00 

Subtotal Hours: 200 160 160 160 480 1,160 
Subtotal Labor Cost: $ 37,862.00 $ 29,830.40 $ 22,947.20 $ 18,587.20 $ 30,331.20 $ 139,558.00 

Function Code 145 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Lina T. Ramey & Associates, Inc. 
Office | Office Office Office | Office | Office Office Office 

Subprovider Name: Lina T. Ramey & Associates, Inc. $ 189.31 $ 186.44 $ 143.42 $ 116.17 $ 103.26 | $ 80.31 $ 68.84 $ 77.45 

BASIS SERVICES 

Task Descriptions 
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Total Cost 

Design Verrflcation/Changes/Arterations (FC 309) $ 
309.A Design Verifications, Changes and Alterations $ 

1. Change Orders $ 
a. The Engineer shall review the ConstructionContract Administration Manual (CCAM) on change orders to understand the State's policy. 

The Engineer shall provide an estimated cost of change orders to the State and aid the State in price negotiations of new pay items added by 
change order. Review the information submitted by the contractor to verify the prices are within the current State wide or district bid averages. 
Ifthe price exceeds the bid averages, reveiw the breakdown to ensure the contractor is using the allowed mark-ups as specified in the Spec 

b. Book. Prices should be fair and resonabfe based on the time, material, equipment and labor necessary to perform the work. 20 60 60 60 40 40 60 60 $ 46,668.20 
The Engineer shall provide appropriate documentation including justification for the change order, revised drawings and plan sheets with 
appropriate design backup documentation, cost breakdowns, time impacts, and change order descriptions. Record this information in Site 

c. Manager for execution by the State. 20 60 60 60 40 40 60 60 $ 46,668.20 
d. The Engineer shall work with the State on submitting changes orders. All change orders shall be signed by the State. 

The Engineer shall coordinate with the State by sending all change orders to the assigned District for finding before a change order is sent to the 
e. contractor. 
f. The Engineer shall shall provede all documentation supporting the need for any change orders. 

The Engineer shall provide all plan sheets associated with change orders. The plan sheets shall be signed, sealed and dated by a Texas 
Registered Professional Engineer. The Engineer shall not perform inspections on their design. The State will perform or the State will use 

g. another provider to perform inspections on the Engineer's design. 
h. The Engineer shall provide Complete District Change Order Checklist, signed by the Engineer. 
i. The Engineer shall follow any current and new processes that are mandated by the State. 
j . If third party funds are associates with the change order, the Engineer shall assist Area Office (AO) as needed. 

2 Submittal, tracking and approval of Shop Drawings 
The Engineer shall provide the following: 

The Engineer shall log, monitor, and coordinate the contractor's submittals of fabrication plans, erection plans, shop drawings, change 
a. orders. Material on Hand, time extensions, product and material submittals, and Requests for Information (RFI). 
b. The Engineer shall forward submittals and shop drawings to the appropriate party and verify return of documents. 
c The Engineer shall address RFI's as directed by the State. 

The Engineer shall make recommendations to the State for resolution of any RFI's and draft any correspondence necessary for the 
d. resolutions of the RFI. 40 40 40 $ 13,481.60 
e. The Engineer shall coordinate RFI resolutions with appropriate party as directed by the State. 
f. The Engineer shall submit all shop drawings electronically as outlined in the "Guide to Electronic Shop Drawing Submittal". 
g. The Engineer shall track all shop drawing submittals, reviews and approvals. 
h. The Engineer shall review and make recommendations on certain, defined shop drawings. $ 

Subtotal Hours: 40 120 160 160 80 80 120 160 920 
Subtotal Labor Cost: $ 7,57240 $ 22,372.80 $ 22,947.20 $ 18,587.20 $ 8,260.80 $ 6,424.80 $ 8,260.80 $ 12,392.00 $ 106,818.00 

Function Code 309 
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ATTACHMENT E - FEE SCHEDULE 
(SPECIFIED RATE BASIS) 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Lina T. Ramey & Associates, Inc. 
Field 

Subprovider Name: Lina T. Ramey & Associates, Inc. $ 77.64 

BASIS SERVICES 

Task Descriptions 
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Total Cost 

General Function (FC 310) 
310.A Project Supervision 

1 Traffic Control Inspection, the Engineer shall: 
a. Review plan sheets for Traffic Control Plan (TCP) changes or modifications. 40 $ 3,105.60 
b. Verify that all lane and ramp closures follow State guidelines and lane restrictions as found in the project plans. 40 $ 3,105.60 

Ensure that all lane closure information is sent to the assigned District Public Information Office (PIO), Corridor Mobility Coordinator and 
c. others as directed one week prior to the closure. 40 $ 3,105.60 

Ensure that if scheduled lane closures are cancelled, a District's PIO, the Corridor Mobility Coordinator and others, as directed, are notified 
d. immediately with updated information. 40 $ 3,105.60 
e. Coordinate lane closures with the AO staff. 40 $ 3,105.60 
f. Oversee project barricades and signs on a daily basis and coordinate corrections with the contractor as required. 40 $ 3,105.60 

Perform inspections of barricades and report to contractor on Form 599 at a minimum of three inspections per month (two daytime 
g. inspections and one nighttime inspection). 80 $ 6,211.20 

Coordinate with the AO so that a barricade inspection report is performed by the District Construction office and coordinate corrections 
h. with contractor. 40 $ 3,105.60 

Complete Form 599, documenting deficiencies or actions needed and submit to contractor for corrective actions. The Engineer shall 
document when the deficiencies or actions are addressed and escalate as required. Once completed, send to AO for review. No copies 

i. shall be maintained by the Engineer, nor sent to any individual via email. 80 $ 6,211.20 
Ensure the contractor makes repairs to critical items immediately and other deficiencies or actions shall be addressed as soon as possible 

j . per item 502 Barricades, Signs, and Traffic Handling and enforce non-payment of item, if needed. 40 $ 3,105.60 

k. Ensure all items meet requirements of TMUTCD, TCP, standards and specifications and State compliant list which include at a minimum: 
i. proper devices are used 70 $ 5,434.80 

II. devices are clean and free of damage 70 $ 5,434.80 
iii. devices are properly aligned and spaced 70 $ 5,434.80 
iv. devices have proper reflectivity 70 $ 5,434.80 
v. pavement markings are performing properly 70 $ 5,434.80 
vi. proper flagging procedures are followed 70 $ 5,434.80 

vii. signs are properly mounted and not leaning 70 $ 5,434.80 
viii. the overall set up is in compliance 70 $ 5,434.80 

2 Project Coordination 

b. Participate in safety meetings with the State on the job site or Area Office or as required by the State. 200 $ 15,528.00 
Review the work schedule, plan changes, construction issues, submittal progress, traffice changes, public information topics, and all other 
relevant matters to include review and approve the contractor's baseline schedule to verify the contractor has followed the approved 

d. Traffic Control Plan and all work has been incorporated into the schedule. 80 $ 6,211.20 

Function Code 310 
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ATTACHMENT E - FEE SCHEDULE 
(SPECIFIED RATE BASIS) 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Una T. Ramey & Associates, Inc. 
Field 

Subprovider Name: Una T. Ramey & Associates, Inc. $ 77.64 

BASIS SERVICES 
Task Descriptions 
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Total Cost 

3 Project Correspondence $ 
d. Copy the State's Project Manager (PM) on all internal and external correspondence. 120 $ 9,316.80 

Subtotal Hours: 1,440 1,440 
Subtotal Labor Cost: $ 111,801:60 $ 111,801.60 

Function Code 310 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Una T. Ramey & Associates, Inc. 

Office Office Field Held 

Subprovider Name: Una T. Ramey & Associates, Inc. $ 80.31 $ 68.84 $ 77.64 $ 94.62 

BASIS SERVICES 

Task Descriptions 
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General Function (FC 320) 
320.A Inspection of Work in Progress and Project Records 

1. The Enginer shall inspect work incorporated into the project as assigned by the State to: 
a. Verify that the project is built according to the plans and specifications, and all contract documents. 600 760 $ 118,495.20 
b. Verify the accuracy of the work and determine pay quantrtes by making measurements as assigned by the State. 600 760 $ 118,495.20 

c. Verify all the specifications and special provision requirements are met for inspected items of work regarding materials, construction, measurement and payment. 376 600 $ 85,964.64 
Verify daily quantities for each item of work assigned, performed and tabulate into a monthly pay estimate to the contractor. The estimate shall be furnished to the State for 

d. execution of payment via Site Manager. 240 220 $ 39,450.00 
e. Enter measurement and payment information daily into Site Manager for the items inspected by the Enginer personnel. 120 220 $ 30,133.20 
f. All fields shall be completed in Site Manager, unless otherwise directed by the District's construction personnel. 240 220 $ 39,450.00 
g. Verify all material sourcing information is entered into Site Manager and address all material or testing deficiencies on a monthly basis. 240 220 $ 39,450.00 

2. The Engineer shall maintain all records on the project per State and District procedures Including Dairy Work Reports (DWR), diaries, shop drawings and submittals, RFI drawings and 

sketches of measured items, sets of plans, record set plans, material on hand forms and general correspondence. 120 120 580 684 $ 127,649.28 

3. The Engineer shall verify proper drill shaft or pile installations. Inspector should have knowledge in geological magerials to ensure proper founding is achieved, proper underwater 
and slurry dtspacement concrete placement procedures and proper use of steel casing for dewatering and stability applications are implemented. 24 24 $ 4,134.24 

4. The Engineer shall verify appropriate mill tests, materials approval and Buy America certifications are available as required. 24 24 $ 4,134.24 

5. The Engineer shall verify Historically Underutilized Business (HUB) documentation; Commercially Useful Function reviews; Prompt Pay and Wage rate surveys are complete and 
correct. Verify corrections are made by the contractor. 24 24 $ 4,134.24 

6. The Engineer shall verify and document all contractors' Form CST-C_1 (Additional Classification and Wage Rate Request) and Form 2182 (Commerecially Useful Function Site Review) 

as directed by the State in writing (meeting minutes, emails and other). 60 80 $ 12,228.00 
7. Monthly Progress Estimates 

a. Prepare all monthly progress estimates in Site Manager for approval by the State and submit them on the date that Is determined by the State for each estimate cycle. 80 120 $ 17,565.60 

b. Verify all quantities and coordinate with the contracotr when discrepancies arise. 80 120 $ 17,565.60 

c. Submit a copy of the Site Manager installed work report or equivalent at the end of each week to the contractor for concurrence. 80 100 $ 15,673.20 
d. Make recommendation for payment for work inspected during the month. 80 80 $ 13,780.80 

8. The Engineer shall maintain a log of all contractor submittals including RFI's, shop drawings, concrete, police officer hours, material testing requirements, material on hand, reviews, 
approvals, and any other logs deemed necessary by the State, and upon request provide the log to the State. 80 80 64 100 $ 26,362.96 
9. Administer the Material on Hand Process 

a. Verify eligibility for payment of any material requested for payment of material on hand. 20 20 $ 3,445.20 
b. Monitor and verify material on hand before paying the contractor per the requirements of the specification. 10 20 $ 2,668.80 
c. Perform on-site and off-site checks to verify the material is part of the contractor's Inventory as directed. 10 20 $ 2,668.80 
d. Collect invoices, certifications and testing information from the contractor to pay for material on hand within sixty (60) days. 10 20 $ 2,668.80 
e. Remove the material from the estimate, If no invoices are provided within sixty (60) days. 10 20 $ 2,668.80 
f. Spot check on-site and off-site the material on hand and document for accuracy. 10 10 $ 1,722.60 

g. Maintain a log per State District procedures. 10 10 $ 1,722.60 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Lina T. Ramey & Associates, Inc 
Office Office Field Field 

Subprovider Name: Lina T. Ramey & Associates, Inc $ 80.31 $ 68.84 $ 77.64 $ 94.62 

BASIS SERVICES 

Task Descriptions 
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10. Environmental Permits, TPDES, CGP, SW3P Working Plan 
a. Follow all current Storm Water Management guidelines and verify SW3P and Environmental Permits Issues and Commitments (EPIC) sheet requirements are followed. 8 10 $ 1,567.32 
b. Verify appropriate permits are in place for all contractor Project Specific Locations (PSL's). 8 10 $ 1,567.32 
c Maintain the SW3P working drawings, which shall be located in the field office at all times. 8 10 $ 1,567.32 
d. Maintain, documentation in accordance with the Texas Pollutant Discharge Elimination System's (TPDES), and Construction General Permit (CGP). 8 10 $ 1,567.32 

Perform SW3P inspections every seven (7) calendar days and record the results on the State's 218 form and report and deficiencies to the contractor and verify corrections were 
e. made per the requirements of the CGP. 8 10 $ 1,567.32 
f. Verify that the contractor follows the guidelines of the CGP. 4 10 $ 1,256.76 
g. Notify the State immediately in the event the contractor has failed to make the corrections as per the requirements of the CGP. 4 8 $ 1,067.52 
h. Provide all environmental correspondence to the State. 4 8 $ 1,067.52 

If there are any change orders or added construction that will impact the Environmental document, the Engineer shall coordinate with the State to provide the necessary 
i. documentation. 4 8 $ 1,067.52 
j . Maintain a separate SW3P working copy of plan set and verify it is updated accordingly to remain in compliance. 4 8 $ 1,067.52 
k. Provide personnel certified in EMS Training Matrix, ENV103 and ENV 300, or equivalent. 4 8 $ 1,067.52 

11. Documentation and Reporting, DWR & Sub Approval Audits 
Prepare a DWR for each day of work from the begin work date until final acceptance. All inspectors shall prepare their own DWR each day they are on the project. Each DWR 
must have the weather recorded for that day, including temperature high and low, weather conditions, all visitors to the project, traffic conditions, lane closure hours, police 
officer names and hours worked, portable message sign hours, instruction given to the contractor, the contractor work hours, the contractor's equipment and utilization, and 
equal employment opportunity (EEO) issues, safety concerns, SW3P information, and accidents. When recording information pertaining to accidents, record only factual 
information as observed; not personal opinion. Also, include the subcontractors on the project, the number of hours on the project, and the work they performing, and items 

a. for payment. 180 240 $ 36,684.00 
b. Maintain all relevant subcontractor forms,contract assurance logs, agreements, and statements of compliance. 180 240 $ 36,684.00 

Submit subcontractor approval requests to the State's Area Office (Including hauling trucks). The State will input the approval date into Site Manager. State approval shall be 
c. required prior to payment to the contractor for the work performed by the subcontractor. 180 240 $ 36,684.00 

Fill out the DWR work items tab as a means to pay for Items for work inspected. Input the station number, and any other information to properly distinquish the item being 
d. paid. Reference plan sheets as reference markers. 180 240 $ 36,684.00 
e. Maintain hard copies of measurements and attachments that support the calculations and quantities listed in the DWR's. 180 240 $ 36,684.00 

Maintain a daily diary on the project in Site Manager. The diary will allow the Engineer to recommend payment for the items listed in the DWR and to charge time on the 
f. project and maintain milestone charges, if applicable. No paper diary will be maintained. 180 240 $ 36,684.00 
g. Identify items that will overrun and under run during the course of the project. These should be addressed via change orders per the State policy. 180 240 $ 36,684.00 
h. Follow State's Concrete Procedures for field concrete specimens. 180 240 $ 36,684.00 
1. Maintain a set of project records and setup according to the State procedures. 180 240 $ 36,684.00 

12. The Engineer shall provide all Items that are listed under the Field Office Equipment Section ofthe scope. 
13. Construction Scheduling Support Services 

a. Contract Time Determination 
i. The Engineer shall develop a contract time determination schedule for the State's use in establishing the working days for the PS&E. 24 24 $ 4,134.24 

Subtotal Hours: 200 200 5,480 7,000 12,880 
Subtotal Labor Cost: $ 16,062.00 $ 13,768.00 $ 425,467.20 $ 662,340.00 $ 1,117,637.20 

Function Code 320 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-O8-049 
County: Ellis 

Subprovider Name: Lina T. Ramey & Associates, Inc. 
Office Office Office Office Field Field 

Subprovider Name: Lina T. Ramey & Associates, Inc. $ 189.31 $ 186.44 $ 143.42 $ 116.17 S 77.64 $ 94.62 

BASIS SERVICES 

Task Descriptions 
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General Function (FC 390) 
A l Construction Engineering Not Otherwise Classified 

a. Post Letting Activities Prior to Construction 
Schedule and assist in conduction a preconstruction conference for the project, document the conference In accordance with State procedures as outlined in 

i. CCAM and District Procedures. 
* Schedule Pre-Construction Conference. 2 2 10 S 1,29568 
* Assist in conduction pre-construction conference. 2 2 10 $ 1,295.58 
* Document the conference in accordance with State procedures as outlined in CCAM and District procedures. 2 2 10 $ 1,29558 

ii. The Engineer shall monitor known existing utility fadlites on the project. 
* Coordinate any and all relocations or conflicts with the appropriate utility companies and the contractor. 2 2 10 $ 1,295.58 
* Document any project delay or potential delay caused by utility conflicts. $ 

b. For activities during Construction to include the Engineer's preparation or performance of the following: 
i. Disputes and Claims 

Upon notice from the contractor of pending claims for extra work or changes in scope of the work or delay to the work, maintain records indication the 
* cost of such work and delay. 2 2 2 8 S 1,654.76 

Analyze the schedule and make recommendations to the State's Area Engineer regarding such claims, time extensions, contract changes extra work or 
* delay costs. 8 $ 756.96 
* Assist In disput negotiations and claim resolution through all levels of excalation including the Engineer's support. 2 2 2 8 $ 1,654.76 

ii. Utilities & ROW 

* Coordinate with the State and their representative on utility and ROW issues as needed and attend meetings as required. 2 2 2 8 $ 1,654.76 
iii. Internal and External Agency Audits 

* Assist the State in any internal or external agency audits that may be performed during the life of the construction project. 2 2 2 8 $ 1,654.76 
* Provide documentation as requested. $ 

c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall: 
I. Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 4 $ 745.76 

II. Submit documentation to the State for verification of quality control checks. 4 $ 745.76 
iii. Include steps to ensure the State is receiving trained personnel on the project. 2 $ 372.88 

Submit this plan to the State. If changes to the plan are made by the Engineer or as directed by the State, the updated version shall be provided to the State, 
iv. Also, the Engineer shall address all State Comments to the plan. 2 $ 372.88 
v. Provide a quarterly comparsion of estimated manpower versus actual manpower versus budgeted manpower. 2 $ 372.88 
vi Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 2 $ 372.88 

Function Code 390 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Lina T. Ramey & Associates, Inc. 
Office Office Office Offke Field Fiefd 

Subprovider Name: Lina T. Ramey & Associates, Inc. $ 18931 $ 186.44 $ 143.42 $ 116.17 $ 77.64 $ 94.62 

BASIS SERVICES 

Task Descriptions 
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Total Cost 

d. For Public Information and Coordination the Engineer shall: 

Assist the State in the public relations activities including the preparation of public information, attending public meetings for the purposes of providing 
information to the public, notification of department personnel of lane closures, including press releases. All news conferences and media interviews will be 

i. handled by the State. 4 4 4 40 $ 4,901.20 

Initiate and conduct meetings which include, but are not limited to the following parties: contractor representatives, neighboring construction projects, public 
works agencies, utilities, federal officials, the State, and their interested parties. The goal of these meetings will be to maintain adequate cooperation and 

ii. communication amoung all partners to this project. 2 0 2 2 20 $ 2,450.60 
iii. Coordinate with the State's District Public information Office (PIO) to resolve any issues from the public. 2 2 2 20 $ 2,450.60 

Subtotal Hours: 16 16 24 24 120 40 240 
Subtotal Labor Cost: $ 3,028.96 $ 2,983.04 $ 3,442.08 $ 2,788.08 $ 9,316.80 $ 3,784.80 $ 25,343.76 

Function Code 390 
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ATTACHMENT E - FEE SCHEDULE 
UNIT COST PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Una T. Ramey & Associates, Inc. 
Services To Be Provided Unit Unit Cost Quantity Cost 
SUE (Quality level A - Utility Locate, Test Holes) 
These unit prices include personnel and equipment for 
vacuum excavation, engineering, surveying, CADD, and 
limited traffic control. These prices reflect that a Quality 
Level B service has been provided. 
Price per Test Hole: 

0.00 feet to 5.00 feet each 963.75 2 $ 1,927.50 
Over 5.00 feet to 10.00 feet each 1,180.00 2 $ 2,360.00 
Over 10.00 feet to 15.00 feet each 1,520.00 2 $ 3,040.00 
Over 15.00 feet to 20.00 feet each 2,200.00 2 $ 4,400.00 
Over 20.00 feet Vertical Feet 160.00 25 $ 4,000.00 

SUE Mobilization/Demobilization 
These costs are intended to be a one-time expense 
compensation for mobilizing/demobilizing personnel and 
equipment portal to portal. Vacuum excavation truck (non­
local) mile 3.75 200 $ 750.00 

Total: $ 16,477.50 

Unit Cost - Sue Services 
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ATTACHMENT E - FEE SCHEDULE 
OTHER DIRECT EXPENSES 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: Una T.Ramey & Associates, Inc. 
ODE Description (Charge to FC 320) Unit Fixed/Max Unit Cost Quantity Cost 

Mileage mile F $ 0.575 5,000 $ 2,875.00 

Construction Truck (Includes operation, and maintenance 
costs; Insurance costs will not be reimbursed) month F $ 1,250.00 40 $ 50,000.00 
Construction Truck 4x4 (Includes Operation and 
maintenance costs; Insurance costs will not be 
reimbursed) month M $ 1,550.00 40 $ 62,000.00 
Standard Postage letter F $ 0.49 500 $ 245.00 
Overnight Mail - letter size each M $ 30.00 10 $ 300.00 
Overnight Mail- oversized box each M $ 17.00 10 $ 170.00 
Courier Services each M $ 30.00 10 $ 300.00 
Cellular Telephone & Data Plan (Must be used strictly for 
business under this contract only) each/month M $ 70.00 80 $ 5,600.00 
laptop Computer/IPad and data plan (Must be used 
strictly for business under this contract only) each/month M $ 73.00 80 $ 5,840.00 
Personal Safety Equipment each/year $ 350.00 8 $ 2,800.00 
Vehicle Safety Equipment each/year $ 150.00 8 $ 1,200.00 

Total:! 

Other Direct Expenses 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

FIRM SUMMARY 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Office Office Office Office Office Office Field Field Field Field 
S 191.71 $ 153.11 $ 102.08 $ 118.03 $ 95.70 $ 76.56 $ 104.08 $ 93.13 $ 79.43 $ 71.21 

PaveTex Engineering and Testing, 
Inc SUMMARY 
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Subtotal 
Hours 
(byFC) 

Subtotal Cost 
(byFC) 

FC310 40 220 440 440 440 440 2,020 $ 213.995.40 
FC320 40 220 440 440 440 440 1220 11880 16520 4040 35,680 $ 3,047,229.40 

ODEs (FC 320) $ 469,710.00 
FC 330 5540 2200 4600 3000 15,340 $ 1,360,497.20 

ODEs (FC 330) $ 91,400.00 
FC390 280 ' 280 $ 29,142.40 

Subtotal Hours (by Labor Class) 80 440 880 880 880 880 7040 14080 21120 7040 53,320 $ 5,211,974.40 

Subtotal Cost (by Labor Class) $ 15,336.80 $ 67,368.40 $ 89,830.40 $ 103,866.40 $ 84,216.00 $ 67,372.80 $ 732,723.20 $ 1,311,270.40 $ 1,677,561.60 $ 501,318.40 

Firm Summary 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 352 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: PaveTex Engineering and Testing, Inc. 
Office Office Office I Office J Office Office 

Subprovider Name: PaveTex Engineering and Testing, Inc. $ 191.71 $ 153.11 $ 102.081 $ 118.031 $ 95.70 $ 76.56 

BASIS SERVICES 
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General Function (FC 310) 
A. Project Supervision 

1. Traffic Control Inspection, The Engineer shall: 
Review plan sheets for Traffic Control Plan (TCP) changes or 

a. modifications. 83 183 183 183 183 $ 84,511.84 
Verity that all lane and ramp closures follow State guidelines 

b. and lane restrictions as found in the project plans. 1 1 1 1 1 $ 545.48 
Ensure tnat all lane closure information is sent to the assigned 

c District Public Information Office (PIO), Corridor Mobility 1 1 1 1 1 $ 545.48 

Ensure that if scheduled lane closures are cancelled, a District's 
PIO, the Corridor Mobility Coordinator and others, as directed, 

d. are notified Immediately with updated information. 1 1 1 1 1 $ 545.48 
e. Coordinate lane closures with the AO staff. 1 1 1 1 1 $ 545.48 

Oversee project barricades and signs on a daily basis and 
f. coordinate corrections with the contractor as required. 1 1 1 1 1 $ 545.48 

Perform inspections ot barricades and report to contractor on 
Form 599 at a minimum of three inspections per month (two 

g. daytime inspections and one nighttime inspection). 1 1 1 1 1 $ 545.48 
Coordinate with the AO so that a barricade inspection report is 
performed by the District Construction office and coordinate 

h. corrections with contractor. 1 1 1 1 1 $ 545.48 

Complete Form 599, documenting deficiencies or actions 
needed and submit to contractor for corrective actions. The 
Engineer shall document when the deficiencies or actions are 
addressed and escalate as required. Once completed, send to 
AO for review. No copies shall be maintained by the Engineer, 

1. nor sent to any individual via email. 1 1 1 1 1 $ 545.48 
Ensure the contractor makes repairs to critical items 
immediately and other deficiencies or actions shall be 
addressed as soon as possible per Item 502 Barricades, Signs, 
and Traffic Handling and enforce non-payment of item. If 

j . needed. 1 1 1 1 1 $ 545.48 

Ensure all items meet requirements of TMUTCD, TCP, standards 
and specifications and State compliant list which include at a 

k. minimum: 
1. proper devices are used 1 1 1 1 1 $ 545.48 

ii. devices are dean and free of damage 1 1 1 1 1 $ 545.48 
iii. devices are properly aligned and spaced 1 1 1 1 1 $ 545.48 
iv. devices have proper reflectivity 1 1 1 1 1 $ 545.48 
v. pavement markings are performing properly 1 1 1 1 1 $ 545.48 
v. proper flagging procedures are followed 1 1 1 1 1 $ 545.48 

vii. signs are property mounted and not leaning 1 1 1 1 1 $ 545.48 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: PaveTex Engineering and Testing, Inc. 
Office Office | Office | Office Office Office 

Subprovider Name: PaveTex Engineering and Testing, Inc. $ 191.71 $ 153.11 S 102.08 $ 118.03 $ 95.70 $ 76.56 

BASIS SERVICES 
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Total Cost 

viii. the overall set up Is in compliance 1 1 1 1 1 $ 545.48 
, 2. Project Coordination 

. Conduct weekly coordination meetings on the project with the 
State Representative, Contractor, Subcontractors and other 

a. interested parties. 15 95 195 195 195 195 $ 93,933.25 
Participate in safety meetings with the State on the job site or 

b. Area Office or as required by the State. 1 1 1 1 1 1 $ 737.19 

Conduct pre-activity meetings for major operations or traffic 
c. control changes. 1 1 1 1 1 1 $ 737.19 

Keview tne worx scneouie, pian cnanges, construction issues, 
submittal progress, traffice changes, public information topics, 
and all other relevant matters to include review and approve 
the contractor's baseline schedule to verify the contractor has 
followed the approved Traffic Control Plan and all work has 

d. been incorporated into the schedule. 1 . 1 1 1 1 1 $ 737.19 

Monitor the progress or vne contractors approved schedule and 
the progress of the work with the goal of meeting the contract 
completion date, review and monitor the contractor's work 
schedule monthly and recommendation to the State regarding 
any changes or needed changes to the schedule, and notify the 
State if the schedule does not adequately reflect appropriate 
completion dates, reasonable resources, or errors in logic. If 
additional time is requested by the contractor, the Engineer 
shall review the contractor's request and verify the time impact 

e. analysis. 
1 1 1 1 1 1 $ 737.19 

Analyze the contractor's montly CPM schedule and provide 
recommendations for modifications or acceptance and verify 
the CPM schedules follow all guidelines described in the 
specifications. Any revisions to the schedule will require 

f. approval by the State. 1 1 1 1 1 1 $ 737.19 

3. Project Correspondence, the Engineer shall: 
Upon receipt of written correspondence from the contractor, 
draft a response within five (5) working days for the State to 
review, comment, approve and sign. The Engineer shall track all 
correspondence, approved or outstanding. All Informal 
correspondence should be sent t o the State view e-mail. All 
formal correspondence should be sent on the Engineer's 

a. letterhead. 17 17 37 37 37 37 $ 20,379.63 
Manage project issues and work directly with the contractor as 

b. directed In writing by the State. 1 1 1 1 1 1 $ 737.19 

c. Escalate any major project issues to the State. 1 1 1 1 1 1 $ 737.19 
Copy the State's Project Manager (PM) on all internal and 

d external correspondence. 1 1 1 1 1 1 $ 737.19 
subtotal Hours: 40 440 440 440 440 2,020 

Subtotal Labor Cost: $ 7,668.40 $ 33,684.20 S 44,915.20 $ 51,933.20 $ 42,108.00 $ 33,686.40 $ 213,995.40 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: PaveTex Engineering and Testing, Inc. 
Office Office Office Office Office Office Field Field Field Field 

Subprovider Name: PaveTex Engineering and Testing, Inc. S 191.71 S 153.11 $ 102.08 $ 118.03 $ 95.70 $ 76.56 $ 104.08 $ 93.13 $ 79.43 $ 71.21 
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Total Cost 

General Function (FC 320) 
A. Inspection of Work in Progress and Project Records 

1. The Enginer shall inspect work Incorporated into the project as assigned by the State to: 
Verity that the project is built according to the plans and specitications, and all 

a. contract documents. 144 274 234 234 274 630 4594 6594 1514 $ 1,245,991.00 
Verify the accuracy of the work and determine pay quantities by making 

b. measurements as assigned by the State. 1 1 j 1 1 1 $ 893.33 

Verify all the specifications and special provision requirements are met for inspected 
c. items ofwork regarding materials, construction, measurement and payment 1 1 1 1 1 $ 893.33 

Verify daily quantities for each item of work assigned, performed and tabulate into a 
monthly pay estimate to the contractor. The estimate shall be furnished to the State 

d. for execution of payment via Site Manager. 1 1 1 1 1 $ 893.33 
Enter measurement and payment intormation daily into Site Manager tor the Items 

e. inspected by the Enginer personnel. 1 1 1 1 1 1 $ 893.33 
All fields shall be completed in Site Manager, unless otherwise directed by the District's 

f. construction personnel. 1 1 1 1 1 1 $ 893.33 
Verify all material sourdng information is entered into Site Manager and address all 

g. material or testing deficiencies on a monthly basis. 1 1 1 1 1 1 $ 893.33 
2. The Engineer shall maintain all records on the project per State and District procedures 
including Daily Work Reports (DWR), diaries, shop drawings and submittals, RFI drawings and 
sketches of measured items, sets of plans, record set plans, material on hand forms and 
general correspondence. 50 120 160 160 120 140 1240 1520 400 $ 342,559.10 
3. The Engineer shall verify proper drill shaft or pile installations. Inspector should have 
knowledge in geological magerials to ensure proper founding is achieved, proper underwater 
and slurry dispacement concrete placement procedures and proper use of steel casing for 
dewatering and stability applications are implemented. 8 40 40 20 $ 9,159.24 
4. The Engineer shall verify appropriate mill tests, materials approval and Buy America 
certifications are available as required. 16 40 40 20 $ 9,991.88 
5. The Engineer shall verify Historically Underutilized Business (HUB) documentation; 
Commercially Useful Function reviews; Prompt Pay and Wage rate surveys are complete and 
correct. Verify corrections are made by the contractor. 16 40 40 20 $ 9,991.88 
6. The Engineer shall verify and document all contractors' Form CST-C_1 (Additional 
Classification and Wage Rate Request) and Form 2182 (Commereciaily Useful Function Site 
Review) as directed by the State In writing (meeting minutes, emails and other). 40 220 240 80 $ 49,411.80 
7. Monthly Progress Estimates 

Prepare all monthly progress estimates in Site Manager for approval by the State and 
a. submit them on the date that is determined by the State for each estimate cycle. 17 17 37 37 37 37 197 757 957 257 $ 205,698.28 

b. Verify all quantities and coordinate with the contractor when discrepancies arise. 1 1 1 1 1 1 1 1 1 1 $ 1,085.04 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: PaveTex Engineering and Testing, Inc 
office Office Office Office Office Office Field Held Field Field 

Subprovider Name: PaveTex Engineering and Testing, Inc $ 191.71 $ 153.11 $ 102.08 $ 118.03 $ 95.70 $ 76.56 $ 104.08 $ 93.13 $ 79.43 $ 71.21 
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Total Cost 

Submit a copy ofthe Site Manager installed work report or equivalent at the end of 
c. each week to the contractor for concurrence. 1 1 1 1 1 1 1 1 1 1 $ 1,085.04 
d. Make recommendation for payment for work inspected during the month. 1 1 1 1 1 1 1 1 1 1 $ 1,085.04 

8. The Engineer shall maintain a log of all contractor submittals including RFI's, shop 
drawings, concrete, police officer hours, material testing requirements, material on hand, 
reviews, approvals, and any other logs deemed necessary by the State, and upon request 
provide the log to the State. 24 220 240 120 $ 50,594.92 
9. Administer the Material on Hand Process 

Verify eligibility for payment of any material requested for payment of material on 
a. hand. 18 274 314 94 $ 59,025.82 

Monitor and verify material on hand before paying the contractor per the 
b. requirements ofthe specification. 1 1 1 $ 347.85 

Perform on-site and off-site checks to verify the material is part of the contractor's 
c. inventory as directed. 1 1 1 $ 347.85 

Collect invoices, certifications and testing information from the contractor to pay for 
d. material on hand within sixty (60) days. 1 1 1 $ 347.85 

Remove the matenal trom the estimate, if no invoices are provided within sixty (60) 
e. days 1 1 1 $ 347.85 

f. Spot check on-site and off-site the material on hand and document for accuracy. 1 1 1 $ 347.85 
g. Maintain a log per State District procedures. 1 1 1 $ 347.85 

10. Environmental Permits, TPDES, CGP, SW3P Working Plan 
Follow all current Storm Water Management guidelines and verify SW3P and 
Environmental Permits Issues and Commitments (EPIC) sheet requirements are 

a. followed. 14 190 270 70 $ 45,582.62 
Verify appropriate permits are in place for all contractor Project Specific Locations 

b. (PSL's). 1 1 1 1 $ 347.85 

Maintain the SW3P working drawings, which shall be located in the field office at all 
c. times. 1 1 1 1 $ 347.85 

Maintain, documentation in accordance with the Texas Pollutant Discharge Elimination 
d. System's (TPDES), and Construction General Permit (CGP). 1 1 1 1 $ 347.85 

Perform SW3P inspections every seven (7) calendar days and record the results on the 
State's 218 form and report and deficiencies to the contractor and verify corrections 

e. were made per the requirements of the CGP. 1 
, 

1 1 $ 347.85 

f. Verify that the contractor follows the guidelines of the CGP. 1 1 1 1 $ 347.85 
Notify the State immediately in the event the contractor has failed to make the 

g. corrections as per the requirements of the CGP. 1 1 1 1 $ 347.85 

h. Provide all environmental correspondence to the State. 1 1 1 1 $ 347.85 
If there are any change orders or added construction that will impact the 
Environmental document, the Engineer shall coordinate with the State to provide the 

1. necessary documentation. 1 1 1 $ 347.85 
Maintain a separate SW3P working copy of plan set and verify it is updated accordingly 

j . to remain in compliance. 1 1 1 1 $ 347.85 
Provide personnel certified in EMS Training Matrix, ENV103 and ENV 300, or 

k. equivalent. 1 1 1 1 $ 347.85 

Function Code 320 
PaveTex Engineering and Testing, Inc. Page 63 of 74 ATTACHMENT E 



ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: PaveTex Engineering and Testing, Inc. 
Office 1 Office Office Office Office Office Field Field field 1 Field 

Subprovider Name: PaveTex Engineering and Testing, Inc. $ 191.711 $ 153.11 $ 102.08 $ 118.03 $ 95.70 $ 76.56 $ 104.08 $ 93.13 $ 79.43 | $ 71.21 

BASIS SERVICES 
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Total Cost 

11. Documentation and Reporting, DWR & Sub Approval Audits 
Hiepdie d uwn IUI waui udy ui wum nuni an; utigm wum oarcuiuu midi aicupidiiu;. 
All inspectors shall prepare their own DWR each day they are on the project. Each 
DWR must have the weather recorded for that day, including temperature high and 
low, weather conditions, all visitors to the project, traffic conditions, lane closure 
hours, police officer names and hours worked, portable message sign hours, 
instruction given to the contractor, the contractor work hours, the contractor's 
equipment and utilization, and equal employment opportunity (EEO) issues, safety 
concerns, SW3P information, and accidents. When recording information pertaining to 
accidents, record only factual information as observed; not personal opinion. Also, 
include the subcontractors on the project, the number of hours on the project, and the 

a. work they performing, and items for payment. 11 51 4191 6191 1371 $ 987,104.76 
Maintain all relevant subcontractor forms.contract assurance logs, agreements, and 

b. statements of compliance. 1 1 1 1 1 $ 539.56 
Submit subcontractor approval requests to the state's Area Office (including hauling 
trucks). The State will unput the approval date into Site Manager. State approval shall 
be required prior to payment to the contractor for the work performed by the 

c subcontractor. 1 1 1 1 1 $ 539.56 
Fill out the DWR work items tab as a means to pay for items for work inspected, input 
the station number, and any other information to properly distinquish the item being 

d. paid. Reference plan sheets as reference markers. 1 1 1 1 1 $ 539.56 
Maintain hard copies of measurements and attachments that support the calculations 

e. and quantities listed In the DWR's. 1 1 1 1 1 $ 539.56 
Maintain a daily diary on the project in Site Manager. The diary will allow the Engineer 
to recommend paymnent for the items listed in the DWR and to charge time on the 
project and maintain milestone charges, if applicable. No paper diary will be 

f. maintained. 1 1 1 1 1 $ 539.56 

identify items that will overrun and under run during the course of the project. These 
g. should be addressed via change orders per the State policy. 1 1 1 1 1 $ 539.56 
h. Follow State's Concrete Procedures for field concrete specimens. 1 1 1 1 1 $ 539.56 

i. Maintain a set of project records and setup according to the State procedures. 1 1 1 1 1 $ 539.56 
Coordinate with the State for the State District Audits to be performed. Track 

j . resolution of audit deficiencies. 1 1 1 1 1 $ 539.56 
12. The Engineer shall provide all items that are listed under the Fieid Office Equipment 
Section of the scope. 8 40 40 40 $ 10,583.44 
13. Construction Scheduling Support Services 

a. Contract Time Determination 
The Engineer shall develop a contract time determination schedule for the State's 

i. use in establishing the working days for the PS&E. 18 $ 1,873.44 
ii. The Engineer shall use production rates approved by the State. 1 $ 104.08 

The Engineer shall use Primavera scheduling software unless directed otherwise 
iii. by the State. 1 $ 104.08 

The Engineer shall use appropriate calendars and coding for modeling the type of 
iv. work and incorporate weather and other constraints in the calendars. 1 S 104.08 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: PaveTex Engineering and Testing, Inc. 
Office Office Office Office Office Office Field Field Field Field 

Subprovider Name: PaveTex Engineering and Testing, Inc. $ 191.71 $ 153.11 $ 102.08 $ 118.03 $ 95.70 $ 76.56 $ 104.08 $ 93.13 $ 79.43 $ 71.21 
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Total Cost 

The contract time calendar should conform to the definition of a working day as 
v. defined In the PS&E. 1 $ 104.08 

The Engineer shall develop the time determination schedule to follow the traffic 
control plans taking into consideration the breakdown of quantities of work to be 

vi. done in each phase. 
-

1 $ 104.08 
The Entineer shall review contract time determination schedules and proved a 

vii. written summary of findings. 1 $ 104.08 

Subtotal Hours: 40 220 440 440 440 440 1,220 11,880 16,520 4,040 35,680 
Subtotal labor Cost: $ 7,668.40 $ 33,684.20 $ 44,915.20 $ 51,933.20 $ 42,108.00 $ 33,686.40 S 126,977.60 $ 1,106,384.40 $ 1,312,183.60 $ 287,688.40 $ 3,047,229.40 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

FieM | Field Field | Field 
Subprovider Name: PaveTex Engineering and Testing, Inc. $ 104.08 $ 93.13 $ 79.43 $ 71.21 

BASIS SERVICES 
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General Function (FC 330) 
330.A Job Control 

l.The Engineer shall perform all sampling and testing of components and 
materials in accordance with the standar specifications, and all other 
standard and special specifications and special provisions applicable in 
this agreement. Meet the minimum sampling frequencies set out in the 
TxDOT 2015 Guide Schedul for Sampling and Testing for materilas. The 
testing shall include the following materials and all the components of 
the materals listed: Asphalt, Concrete, Soils and Aggregates. The 
estimated number of samples and test are based on quantities in the 
executed construction contract. 

The Engineer shall ensure the testing is completed and input or 
import results directly into Site Manager. NOTE: The contractor is 

a. responsible for testing Item 360 Concrete Paving. 5525 2185 4585 2985 $ 1,355,279.45 
The Engineer shall provide certified personnel, outlined In their 
Quality Assurance and Quality Control (QZ/QC) plan that are 
knowledgeable of all materials testing procedures. All personnel 
performing acceptance tests must provide certifications and must 
maintain the certifications throughtout the project. The State 
reserves the right to require replacement of any technician during 
this contract if performance is determined to be unsatisfactory or 

b. the technician fails to maintain appropriate certificiations. 1 1 1 1 $ 347.85 
The Engineer shall provide technicians certified in accordance with 
TxDOT Quality Assurance Programs for Construction (QAP) or 
other State approved programs, such as the Texas Asphalt 
Pavement Associates (TxAPA) for Hot Mix Asphalt, and the Soils 

c. and Base Certification Program, as listed below. 
1. Hot Mix Asphalt Testing 2 2 2 2 $ 695.70 
II. Concrete Testing 1 1 1 1 $ 347.85 
iii. Soil Testing 1 1 1 1 $ 347.85 
The Engineer shall notify the State, to determine if any tests may 

d. be waived. 1 1 1 1 $ 347.85 
The Engineer shall attend preconstructlon QA and QC testing 

e. meetings prior to beginning work. 1 1 1 1 $ 347.85 
f. The Engineer shall: 

Review and recommend approval or rejection tor all sampling 
and testing documentation submitted by the contractor for 
compliance with applicable State and federal regulations, 

1. standards, and contract requirements. 1 1 1 1 $ 347.85 
Verify all materials used meet specifications, or identify 
materials that do not meet specifications and recommend 

ii. action which should be taken. 1 1 1 1 $ 347.85 

Certify that all materials used during construction meet the 
ill. specifications as outlined in the Site Manager Support System. 1 1 1 1 $ 347.85 

Work closely with the State to resolve all material 
discrepancies before the next monthly estimate is processed 

iv. by utilizing the XiteReport in Site Manager. 1 1 1 1 $ 347.85 

v. Enter or import all test data directly in Site Manager. 1 1 1 1 $ 347.85 

Enter or import all mix designs, concrete and asphalt, directly 
vi. Into Site Manager. 1 1 1 1 $ 347.85 

The Engineer shall report failing tests to the State within twenty-
g. four (24) hours. 1 1 1 1 $ 347.85 
h. The Engineer shall attend all required Site Manager training. 1 1 1 1 $ 347.85 

Subtotal Hours: 5,540 2,200 4,600 3,000 15,340 
Subtotal Labor Cost: $ 576,603.20 $ 204,886.00 S 365,378.00 $ 213,630.00 $ 1,360,497.20 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: PaveTex Engineering and Testing, Inc. 
Field 

$ 104.08 
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General Function (FC 390) 
390.A Construction Engineering Not Otherwise Classified 

a. Post Letting Activities Prior to Construction 

Schedule and assist in conduction a preconstruction conference for the 
project, document the conference In accordance with State procedures as 

i. outlined in CCAM and District Procedures. 
* Schedule Pre-Construction Conference. 22 $ 2,289.76 
* Assist in conduction pre-construction conference. 1 $ 104.08 

Document the conference in accordance with State procedures as 
* outlined in CCAM and District procedures. 1 $ 104.08 

b. For activities during Construction to include the Engineer's preparation or 
performance ofthe following: 

i. Disputes and Claims 
Upon notice from the contractor of pending claims for extra work or 
changes in scope of the work or delay to the work, maintain records 

* indication the cost of such work and delay. 118 $ 12,281.44 
Analyze the schedule and make recommendations to the State's Area 
Engineer regarding such claims, time extensions, contract changes extra 

* work or delay costs. 1 $ 104.08 
Assist in disput negotiations and claim resolution through all levels of 

* excalation including the Engineer's support. 1 $ 104.08 
c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer 
shall: 

Develop and maintain a QA and QC plan for inspections, record keeping, 
i. and testing and submit to the State for review. 11 $ 1,144.88 

ii. Submit documentation to the State for verification of quality control checks. 1 $ 104.08 

Include steps to ensure the State is receiving trained personnel on the 
iii. project. 1 $ 104.08 

Submit this plan to the State. If changes to the plan are made by the 
Engineer or as directed by the State, the updated version shall be provided 
to the State. Also, the Engineer shall address all State Comments to the 

Iv. plan. 1 $ 104.08 

Provide a quarterly comparsion of estimated manpower versus actual 
v. manpower versus budgeted manpower. 1 $ 104.08 

Provide monthly schedule of predicted manpower showing the estimated, 
vi. actual, and budgeted manpower. 1 $ 104.08 

d. For Public Information and Coordination the Engineer shall: 
Assist the State in the public relations activities including the preparation of 
public information, attending public meetings for the purposes of providing 
information to the public, notification of department personnel of lane 
closures, including press releases. All news conferences and media 

i. interviews will be handled by the State. , 118 $ 12,281.44 
Initiate and conduct meetings which include, but are not limited to the 
following parties: contractor representatives, neighboring construction 
projects, public works agencies, utilities, federal officials, the State, and 
their interested parties. The goal of these meetings will be to maintain 
adequate cooperation and communication amoung all partners to this 

ii. project. $ 104.08 

Coordinate with the State's District Public Information Office (PIO) to 
iii. resolve any issues from the public. 1 $ 104.08 

Subtotal Hours: 280 280 
Subtotal Labor Cost: $ 29,142.40 $ 29,142.40 

Function Code 390 
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ATTACHMENT E - FEE SCHEDULE 

OTHER DIRECT EXPENSES 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Subprovider Name: PaveTex Engineering and Testing, Inc. 
Mileage mile F 0.575 30,000 $ 17,250.00 

Construction Truck (Includes operation, and maintenance 
costs; Insurance costs will not be reimbursed) month F 1,250.00 280 $ 350,000.00 
Construction Truck 4x4 (Includes operation and 

maintenance costs; Insurance costs will not be 

reimbursed) month M 1,550.00 40 $ 62,000.00 
Cellular Telephone & Data Plan (Must be used strictly for 
business under this contract only) each/month M 70.00 280 $ 19,600.00 
Laptop Computer/IPad and data plan (Must be used 
strictly for business under this contract only) each/month M 73.00 280 $ 20,440.00 
Mobilization/Demobilization Laboratory each M 2,400.00 2 $ 4,800.00 
Equipment Calibration each M 1,100.00 1 $ 1,100.00 
Office Trailer Rental each M 550.00 40 $ 22,000.00 
laboratory Equip Monthly Month 1,500.00 39 $ 58,500.00 
Computer Software (Must be used strictly for business 
under this contract only) each/month 60.00 7 $ 420.00 

Miscellaneous Testing outside scope of guide schedule hour 50.00 100 $ 5,000.00 

Total: $ 561,110.00 

Other Direct Expenses 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

FIRM SUMMARY 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Office Office Office 

$ 195.38 $ 143.28 $ 65.13 
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Subtotal Cost 
(byFC) 

FC309 120 100 20 240 $ 39,076.20 
FC320 168 212 72 452 $ 67,888.56 

ODEs (FC 320) $ 11,475.00 
FC3S2 24 24 48 96 $ 11,254.08 
FC390 260 224 48 532 $ 86,019.76 

Subtotal Hours (by Labor Class) 572 560 188 1,320 $ 215,713 60 
Subtotal Cost (by Labor Class) $ 111,757.36 $ 80,236.80 $ 12,244.44 

Firm Summary 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Wiss, Janney & Elstner Associates, Inc 
Office Office Office 

Subprovider Name: Wiss, Janney & Elstner Associates, Inc S 195.38 $ 143.28 $ 65.13 

BASIS SERVICES 

Task Descriptions P
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Design Verification/Changes/Alterations (FC 309) 
309Des ign Verifications, Changes and Alterations 

1. Change Orders 
a. The Engineer shall review the Construction Contract Administration Manual (CCAM) on change orders to understand the State's policy. 44 42 $ 14,614.48 

The Engineer shall provide an estimated cost of change orders to the State and aid the State in price negotiations of new pay items added by 
change order. Review the information submitted by the contractor to verify the prices are within the current State wide or district bid averages. If 
the price exceeds the bid averages, reveiw the breakdown to ensure the contractor is using the allowed mark-ups as specified In the Spec Book, 

b. Prices should be fair and resonable based on the time, material, equipment and labor necessary to perform the work. 4 2 $ 1,068.08 
The Engineer shall provide appropriate documentation including justification for the change order, revised drawings and plan sheets with 
appropriate design backup documentation, cost breakdowns, time impacts, and change order descriptions. Record this information in Site 

c. Manager for execution by the State. 4 2 $ 1,068.08 
d. The Engineer shall work with the State on submitting changes orders. All change orders shall be signed by the State. 4 2 $ 1,068.08 

The Engineer shall coordinate with the State by sending all change orders to the assigned District for finding before a change order is sent to the 
e. contractor. 4 2 $ 1,068.08 
f. The Engineer shall shall provede all documentation supporting the need for any change orders. 4 2 $ 1,068.08 

The Engineer shall provide all plan sheets associated with change orders. The plan sheets shall be signed, sealed and dated by a Texas Registered 
Professional Engineer. The Engineer shall not perform inspections on their design. The State will perform or the State will use another provider to 

g. perform inspections on the Engineer's design. 4 2 $ 1,068.08 
h. The Engineer shall provide Complete District Change Order Checklist, signed by the Engineer. 4 2 $ 1,068.08 
i. The Engineer shall follow any current and new processes that are mandated by the State. 4 2 $ 1,068.08 

j . If third party funds are associates with the change order, the Engineer shall assist Area Office (AO) as needed. 4 2 $ 1,068.08 
2. Submittal, tracking and approval of Shop Drawings 

The Engineer shall log, monitor, and coordinate the contractor's submittals of fabrication plans, erection plans, shop drawings, change orders, 
a. Material on Hand, time extensions, product and material submittals, and Requests for Information (RFI). 5 5 2 S 1,823.56 
b. The Engineer shall forward submittals and shop drawings to the appropriate party and verify return of documents. 5 5 3 $ 1,888.69 
c. The Engineer shall address RFI's as directed by the State. 5 5 3 $ 1,888.69 

The Engineer shall make recommendations to the State for resolution ofany RFI's and draft any correspondence necessary for the resolutions of 
d. the RFI. 5 5 3 $ 1,888.69 
e. The Engineer shall coordinate RFI resolutions with appropriate party as directed by the State. 5 5 3 S 1,888.69 
f. The Engineer shall submit all shop drawings electronically as outlined In the "Guide to Electronic Shop Drawing Submittal". 5 5 2 $ 1,823.56 
g. The Engineer shall track all shop drawing submittals, reviews and approvals. 5 5 2 $ 1,823.56 
n. The Engineer shall review and make recommendations on certain, defined shop drawings. 5 5 2 S 1,823.56 

Subtotal Hours: 120 100 20 240 
Subtotal Labor Cost: $ 23,445.60 $ 14,328.00 $ 1,302.60 $ 39,076.20 

Function Code 309 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Wlss, Janney & Elstner Associates, Inc 
Office Office Office 

Subprovider Name: Wlss, Janney & Elstner Associates, Inc $ 195.38 $ 143.28 $ 65.13 

BASIS SERVICES 
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Genera! Function (FC 320) 
320-A Inspection of Work In Progress and Project Records 

1. The Enginer shall Inspect work incorporated into the project as assigned by the State to: 
a. Verify that the project Is built according to the plans and specifications, and all contract documents. 10 20 $ 4,819.40 

Verify the accuracy of the work and determine pay quantities by making measurements as assigned by the 
b. State. 10 20 $ 4,819.40 

Verify all the specifications and special provision requirements are met for Inspected items of work regarding 
c. materials, construction, measurement and payment. 16 32 $ 7,711.04 

Verify dally quantities for each Item of work assigned, performed and tabulate into a monthly pay estimate to 
d. the contractor. The estimate shall be furnished to the State for execution of payment via Site Manager. 2 $ 481.94 

Enter measurement and payment Information daily into Site Manager for the items inspected by the Enginer 
e. personnel. 2 $ 481.94 

f. All fields shall be completed In Site Manager, unless otherwise directed by the District's construction personnel. 2 $ 481.94 
Verify all material soundng information Is entered into Site Manager and address all material or testing 

s. deficiencies on a monthly basis. 2 $ 481.94 
3. The tngtneer shall verify proper drill shaft or pile Installations, inspector snouia nave knowledge in geological 
magerlals to ensure proper founding is achieved, proper underwater and slurry dlspacement concrete placement 
procedures and proper use of steel casing for dewatering and stability applications are Implemented. 16 24 $ 6,564.80 
4. The Engineer shall verify appropriate mill tests, materials approval and Buy America certifications are available as 
required. 24 12 $ 5,470.68 
5. The Engineer shall verify Historically Underutilized Business (HUB) documentation; Commercially Useful Function 
reviews; Prompt Pay and Wage rate surveys are complete and correct. Verify corrections are made by the contractor. 48 48 $ 16,255.68 
11. Documentation and Reporting, DWR & Sub Approval Audits 

Prepare a DWR for each day of work from the begin work date until final acceptance. All inspectors shall 
prepare their own DWR each day they are on the project Each DWR must have the weather recorded for that 
day, including temperature high and low, weather conditions, all visitors to the project, traffic conditions. Fane 
closure hours, police officer names and hours worked, portable message sign hours, instruction given to the 
contractor, the contractor work hours, the contractor's equipment and utilization, and equal employment 
opportunity (EEO) issues, safety concerns, SW3P Information, and accidents. When recording Information 
pertaining to accidents, record only factual Information as observed; not personal opinion. Also, Indude the 
subcontractors on the project, the number of hours on the project, and the work they performing, and items for 

a. payment. 8 12 12 $ 4,063.96 

b. Maintain all relevant subcontractor forms.contract assurance logs, agreements, and statements of compliance. 4 6 6 $ 2,031.98 
Maintain hard copies of measurements and attachments that support the calculations and quantities Iisted In 

e. the DWR's. 2 3 3 S 1,015.99 
Maintain a daily diary on the project In Site Manager. The diary wlH allow the Engineer to recommend paymnent 
for the Kerns listed in the DWR and to charge time on the project and maintain milestone charges. If applicable, 

f. No paper diary will be maintained. 2 3 3 $ 1,015.99 
Identify items that wlH overrun and under run during the course of the project. These should be addressed via 

g. change orders per the State policy. 8 12 12 $ 4,063.96 
h. Follow State's Concrete Procedures for field concrete specimens. 
i. Maintain a set of project records and setup according to the State procedures. 8 12 12 $ 4,063.96 

j . Coordinate with the State for the State District Audits to be performed. Track resolution of audit deficiencies. 8 12 12 $ 4,063.96 
Subtotal Hours: 168 212 72 452 

Subtotal Labor Cost: $ 32,823.84 $ 30,375.36 $ 4,689.36 $ 67,888.56 

Function Code 320 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Wiss, Janney&Elstner Associates, Inc. 
Office Office Office 

Subprovider Name: Wiss, Janney&Elstner Associates, Inc. $ 195.38 $ 143.28 $ 65.13 

BASIS SERVICES 
Task Descriptions P
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General Function (FC 352) 
352.A Final Construction Documents 

1. For Final Construction Documents the Engineer shall: 
a. Provide a comprehensive punch list to the contractor when work nears completion. 6 6 14 $ 2,943.78 
b. Verify that all punch list work is complette before recommending acceptance to the State. 8 8 10 $ 3,360.58 
c. Provide the contractor punch list to the State. 2 2 8 $ 1.198.36 

Provide final complete construction records including as-built plans, final quantities, complete test reports, final HUB 
reports, and project documentation (including all general correspondence that occurred during the project) within thirty 
(30) days of final acceptance of the project by the State. Final project documentation shall include the following: folder 
labeled by item number for items requiring additional back-up; copies of all of the change orders with back-up; 
Material Invoices back-up; Manifest tickets for all material paid by weight (Asphalt, Concrete, Lime, etc); Material on 
Hand forms 1914 and 1915; Texas Department of Licensing and Regulation (TLR)inspections; and any other 
applicable records necessary to complete the review. The Engineer shall submit the correspondence folder with the 

d. final records including the as-builts when submitting the final documents. 4 4 8 $ 1,875.68 
Provide a letter to the Area Office recommending certification that the project was constructed in substantial 
compliance with the plans and specifications and that materials incorporated in the construction work and operations 

e. were in conformity with the approved plans and specifications. 4 4 8 $ 1,875.68 
f. Contact TDLR for inspection of work performed. $ 

Subtotal Hours: 24 24 48 96 
Subtotal Labor Cost: $ 4,689.12 $ 3,438.72 $ 3,126.24 $ 11,254.08 

Function Code 352 
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ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE PAYMENT BASIS 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Highway: IH 35 E 
CSJ: 0048-04-079 & 0048-08-049 
County: Ellis 

Subprovider Name: Wiss, Janney & Elstner Associates, Inc. 
Office Office Office 

Subprovider Name: Wiss, Janney & Elstner Associates, Inc. $ 195.38 $ 143.28 $ 65.13 

BASIS SERVICES 
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General Function (FC 390) 
390.A Construction Engineering Not Otherwise Classified 

a. Post Letting Activities Prior to Construction 
Schedule and assist in conduction a preconstruction conference for the project, document the conference in accordance with State procedures as 

i. outlined in CCAM and District Procedures. 
* Schedule Pre-Construction Conference. 12 6 2 $ 3,334.50 

* Assist In conduction pre-construction conference. 12 8 2 $ 3,621.06 
* Document the conference in accordance with State procedures as outlined in CCAM and District procedures. 12 6 4 $ 3,464.76 

ii. The Engineer shall monitor known existing utility fadlites on the project. 
* Coordinate any and all relocations or conflicts with the appropriate utility companies and the contractor. 2 2 $ 677.32 
* Document any project delay or potential delay caused by utility conflicts. 2 2 S 677.32 

b. For activities during Construction to include the Engineer's preparation or performance of the following: 
i. Disputes and Claims 

Upon notice from the contractor of pending claims for extra work or changes in scope ofthe work or delay to the work, maintain records 
* indication the cost of such work and delay. 40 40 6 $ 13,937.18 

Analyze the schedule and make recommendations to the State's Area Engineer regarding such claims, time extensions, contract changes extra 
* work or delay costs. 40 40 4 $ 13,806.92 

* Assist in disput negotiations and claim resolution through all levels of excaiation including the Engineer's support. 40 40 6 $ 13,937.18 

II. Utilities & ROW 
* Coordinate with the State and their representative on utility and ROW issues as needed and attend meetings as required. 8 8 4 $ 2,969.80 

iii. Internal and External Agency Audits 32 32 $ 10,837.12 

* Assist the State in any internal or external agency audits that may be performed during the life of the construction project. 
* Provide documentation as requested. 

c. For the Quality Assurance and Quality Control Plan (QA and QC) the Engineer shall: 
i. Develop and maintain a QA and QC plan for inspections, record keeping, and testing and submit to the State for review. 24 16 4 $ 7,242.12 

ii. Submit documentation to the State for verification of quality control checks. 12 8 4 $ 3,75132 

iii. Include steps to ensure the State is receiving trained personnel on the project. 8 6 4 $ 2,683.24 
Submit this plan to the State. If changes to me plan are made by the Engineer or as directed by the State, the updated version shall be provided to 

iv. the State. Also, the Engineer shall address all State Comments to the plan. 4 2 4 $ 1,328.60 
v. Provide a quarterly comparsion of estimated manpower versus actual manpower versus budgeted manpower. 6 4 2 $ 1,875.66 

vi. Provide monthly schedule of predicted manpower showing the estimated, actual, and budgeted manpower. 6 4 2 $ 1,875.66 

d. For Public Information and Coordination the Engineer shall: 
Assist the state in the public relations activities including the preparation of public Intormation, attending public meetings tor the purposes ot 
providing information to the public, notification of department personnel of lane closures, including press releases. All news conferences and media 

1. interviews will be handled by the State. 
initiate ana conauct meetings wnicn inciuae, out are not limited to tne ronowing parties: contractor representatives, neignoonng construction 
projects, public works agencies, utilities, federal officials, the State, and their interested parties. The goal of these meetings will be to maintain 

ii. adequate cooperation and communication amoung all partners to this project. 

iii. Coordinate with the State's District Public information Office (PIO) to resolve any issues from the public. 
Subtotal Hours: 260 224 48 532 

Subtotal Labor Cost: $ 50,798.80 $ 32,094.72 $ 3,126.24 $ 86,019.76 

Function Code 390 
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ATTACHMENT E - FEE SCHEDULE Contract No. 18-5SDP5015 
OTHER DIRECT EXPENSES E R P Contract No. 4483 

Subprovider Name: Wlss, Janney & Elstner Associates, Inc. 
ODE Description (Charge to FC 320) Unit Cost 

Lodging/Hotel - Taxes and Fees day/person M $ 20.00 18 $ 360.00 
Lodging/Hotel (Taxes/fees not included) day/person M $ 83.00 18 $ 1,494.00 

Meals (Excluding alcohol & tips) (Overnight stay required) day/person M $ 66.00 36 $ 2,376.00 
Mileage mile F $ 0.575 12,600 $ 7,245.00 

Total: 

Other Direct Expenses 
Wiss, Janney, Elstner Associates, Inc. Page 74 of 74 ATTACHMENT E 



ID 

For Contract "I-35E CEI" Attachment F 
Work Schedule 

Contract No. 18-5SDP5015 
ERP Contract No. 4483 

Task Number Task Name Duration Start Date End Date 

0 145 TXOOT Contract No. 0000000796 - HNTB Project 64072 - MSE CEI 859 days Wed 8/26/15Tue 1/15/19 

1 Managing Contracted/Donated PE (FC 145/164) 
2 145.A Project Management and Administration 
3 99 145.A.1 Direct/Coordinate Project,Policies and Procedures and Project Delivery 846 days Tue 9/15/15 Tue 1/15/19 
4 §8 14S.A.2 Coordinate all subconsultant activity, local entities 810 days Tue 9/15/15 Tue 11/20/18 

5 99 145.AJ (a-f) Monthly progress report, work schedule, meeting minutes 846 days Tue 9/15/15 Tue 1/15/19 

6 309 Design Verification/Changes/Alterations (FC 309) 
7 309.A Design Verifications, Changes and Alterations 
8 19 309.A.1 (a-j) Change Orders - cost, documentation, plans, checklist 834 days Thu 10/1/15 Tue 1/15/19 
9 89 309.A.2 (a-h) Submittal, tracking and approval of Shop Drawings 788 days Thu 10/1/15 Tue 11/6/18 
10 310 General Function (FC 310) 
11 31&A Project Supervision 
12 99 310.A.1 (a-*) Traffic Control Inspection 810 days Tue 9/15/15 Tue 11/20/18 

13 99 310 (a-f) Project Coordination 846 days Tue 9/15/15 Tue 1/15/19 
14 99 310JL3 (a-d) Project Correspondence 846 days Tue 9/15/15 Tue 1/15/19 

15 320 General Function (FC 320) 
16 320.A Inspection of Work in Progress and Project Records 
17 99 320.A.1 (a-g) Inspect Work, Daily Quantities & Site Manager 810 days Tue 9/15/15 Tue 11/20/18 
18 99 320.A.2 Maintain Project Records 846 days Tue 9/15/15 Tue 1/15/19 

19 99 320.A.3 Verify Proper Drilled Shaft or Pile Installations 555 days Thu 10/1/15 Thu 12/7/17 

20 99 320JL4 Verify Mill Tests, Materials Approval and Buy America 766 days Tue 9/15/15 Wed 9/19/18 

21 99 320VL5 HUB, CUF and Wage Rate Survey 810 days Tue 9/15/15 Tue 11/20/18 

22 99 320.A.6 Verification of DBE HUB CUF forms 810 days Tue 9/15/15 Tue 11/20/18 

23 99 320.A.7 (a-d) Monthly Progress Estimates 810 days Tue 9/15/15 Tue 11/20/18 

24 99 320A.8 Contractor Submittal Logs (shop drawings, RFIs, Logs, etc.) 766 days Tue 9/15/15 Wed 9/19/18 

25 99 320^.9 (a-g) Administer the Material on Hand Process 446 days Tue 9/15/15 Thu 6/15/17 

26 99 320A10(a-k) Environmental Permits, TPDES, CGP, SW3P Working Plan 810 days Tue 9/15/15 Tue 11/20/18 

27 99 320JL11 (a-j) Documentation and Reporting, DWR & Sub Approval Audits 810 days Tue 9/15/15 Tue 11/20/18 

28 99 320.A.12 Provide Field Office Equipment Items 810 days Tue 9/15/15 Tue 11/20/18 

29 99 320^.13 (a-d) Construction Scheduling Support Services 810 days Tue 9/15/15 Tue 11/20/18 
30 330 General Function (FC 330) 

31 330JV Job Control 
32 99 330.A.1 (a-i) Perform All Sampling and Testing 810 days Tue 9/15/15 Tue 11/20/18 

33 352 General Function (FC 352) 
34 3S2.A Final Construction Documents 
35 99 352.A.1 (a-f) Punch List, Complete Test Reports & Project Docs 147 days Fri 6/1/18 Mon 12/31/18 

36 390 General Function (FC 390) 
37 390 Construction Engineering Not Otherwise Classified 
38 59 390.A.l.a Post Letting Activities Prior to Construction 63 days Tue 9/15/15 Mon 12/14/15 

39 59 390.A.2.b Disputes and Claims, Utilities and ROW & Internal/External Agency Audits 846 days Tue 9/15/15 Tue 1/15/19 

40 M 390.A.3.C QA/QC 846 days Tue 9/15/15 Tue 1/15/19 

41 91 390JV.4.d Public Information and Coordination 846 days Tue 9/15/15 Tue 1/15/19 

02 I 03 
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WAs Used Contract No. 18-5SDP5015 
ERP Contract No. 4483 

ATTACHMENT G 

Computer Graphics Files for Document and Information Exchange 

(Not Applicable) 
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Contract No. 18-5SDP5015 
ERP Contract No. 4483 

ATTACHMENT H-FG 
Disadvantaged Business Enterprise (DBE) 

for Federal-Aid Professional or Technical Services Contracts 

1) PURPOSE. The purpose of this attachment is to carry out the U.S. Department of Transportation's (DOT) 
policy of ensuring indiscrimination in the award and administration of DOT assisted contracts and creating a 
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged 
individuals can compete fairly for DOT assisted contracts. 

2) POLICY. It is the policy ofthe DOT and the Texas Department ofTransportation (henceforth the 
"Department") that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the 
Department's Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds. Consequently, the Disadvantaged 
Business Enterprise requirements of 49 CFR Part 26, and the Department's Disadvantaged Business Enterprise 
Program, apply to this contract as follows. 
a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and 

the Department's Disadvantaged Business Enterprise Program, the opportunity to compete fairly for 
contracts and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider shall 
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract. 

b. The Provider and any subproviders) shall not discriminate on the basis of race, color, national origin, or sex 
in the performance ofthis contract. The Provider shall carry out applicable requirements of 49 CFR Part 26 
in the award and administration of DOT assisted contracts. The requirements of tbis Special Provision shall 
be physically included in any subcontract. 

c. When submitting the contract for execution by the Department, the Provider must complete and furnish 
Exhibit H-1 which lists the commitments made to certified DBE subproviders) that are to meet the contract 
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures of the Provider 
and the proposed DBE(s). For Work Authorization Contracts, Exhibit H-1 is required at the time of 
submitting the contract for execution by the Department Exhibit H-2 will be required to be completed and 
attached with each work authorization number that is submitted for execution, if the DBE will be performing 
work. Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval 
by the Department. If non-DBE subprovider is performing work, insert N/A (not applicable) on the line 
provided. 

d. Failure to carry out the requirements set forth above shall constitute a material breach ofthis contract and 
may result; in termination of the contract by the Department; in a deduction of the amount of DBE goal not 
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as 
liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

3) DEFINITIONS. 
a. "Department" means the Texas Department of Transportation (TxDOT). 
b. "Federal-Aid Contract" is any contract between the Texas Department ofTransportation and a Provider 

which is paid for in whole or in part with U. S. Department of Transportation (DOT) financial assistance. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "DBE Joint Venture" means an association a DBE firm and one (1) or more other firm(s) to carry out a 

single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and 
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the 
contract and whose share in the capital contribution, control, management, risks and profits of the joint 
venture are commensurate with its ownership interest. 

e. "Disadvantaged Business Enterprise (DBE)" means a firm certified as such by the Department in accordance 
with 49 CFR Part 26. 

f. "Good Faith Effort" means efforts to achieve a DBE goal or other requirement of this Special Provision 
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill 
the program requirement. 
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g. "Race-neutral DBE Participation" means any participation byaDBE through cusmmarycompe 
procurementprocedures. 

4) PERCENTA^E^O^.T^egoalforDisa^ 
be performed underthis contract i s l l . ^ o f t h e contract amount. 

^ PROVIDERS l^PONSfBf^ITfES.ADBEnrimemavreceivecr^ 
performed by his-herownforces and work subcontracted to DBEs. A DBE prmie must makeagoodfaith effort 
to meetthe goals, m me eventaDBEprm^e subcontracts toanon-DBE, that information n̂  
Department. 
a. AProviderwhocannotmeetmeconu^ctgoal,m 

takentoobtainDBE participation. T^efollowmgisahst oftbe types of actions thatmay be conŝ  
good faith efforts. It is not mtended to beamandatorycheckhstnorisitmtendedmbe exclusive or 
exhaustive. Otherfactorsortypesof efforts may be relevantmappropriateca^ 

(1) Soliciting though allreasonable and available means me interest of al̂  
capabilityto perform the work ofthecontract. Thesolicitationmustbedonewiu^sufficienttime 
to allow the DBEs to respond to it. Appropriate steps must be taken tofollowup initial solicitations 
to deterrnme,wimcertamty, ifthe DBEs are interested. 

(2) Selectmgportionsofme work to be performed by DBEsm 
DBE goal̂  will be achieved. This mcludes, where appropriate, breakmg out contract work items into 
economicallyfeasibleumts to facmtate DBE participation, even when û ^ 
preferto perform me work Items witb its ownforces. 

(3) ProvidmgmterestedDBEswib^adeq^temformati 
requirements ofthecontractmatimelymannerto assist themm 

(4) Negotiatingmgoodfaim with mterestedDBEsbym 
subproviders and sur̂ hers and selecting mose portions of me work ormateri 
the available DBE subproviders and suppliers. 

^ The abmty or desire oftbe Providerto perform the work ofacontractwim 
notrehevemeProvider'sresr^nsibilitytom Additional costs involved in 
fmdmg and usmg DBEs is notmitself sufficient reason toraProvider^ 
DEE goal, as long as such costs are reasonable. Providers are 004 however, required to accept 
mgber quotes from DBEs ifthe price difference is excessive or ur^ 

(6) Notrejectmg DBEs as bemgunquahfied without soundreasons based onamo^ 
their capabilities. 

^ ) Ivlakingetforts to assist mterestê  
required bythe recipient or Provider. 

(8) Ivlakmg efforts to assistmterestedDEEsmobtainmg 
related assistance or services. 

(9) Effectivelyusmg the services of available m 
minority/womencontractors'groups; local, state, and Federal mmoti^ 
of^ces; andomerorgarn^tions as allowed onacase-by-casebasis to provide assists 
recruitment and placement ofDBEs. 

(10) IfmeDeparuTient'sDirector of me Business Opportunity Pro 
Provider hasfailed to meet me goodfaim effort 
or^rturutyforreconsideration bytbe Director oftr^appr^ 

NOTE: The Providermust not cause or allow subproviders to bid tb^ir services. 
b. The precedmgirdormation shall be submitted dir^ 

responsiblefortheproject. 
c. The Provider shall rnake all reasonable efforts to honor corn^ 

commitment submitted under Section 2.c. ofthis ar^ Where me Provider terminates orremovesa 
DBE subprovidernamedmme initial commitî ent, me Providermust demons 
the satisfaction ofme department that the origir^y designated D 

d. The Provider shaii makeagoodfaim effort to re^ 
perform successfullywith another DBE, to the extent needed to meetm^ TheProvidershall 
submitacompletedExmbitH^Pormforthesubstimtefirm^ Any substitution ofDBEs shall be subject to 
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priorwritten approval bythe Department. The Department mayrequ êstastatement from me firm being 
replaced concermng its replacement prior to approvmg me substitution. 

e. The Provider sl^designateaDBEhaisonofficerwho will admimsteru^^ 
responsibleformamtenance of records of et^rts and contacts made to subcont^ 

f. Providers are encouraged to mvestigate me services offered by banks own 
mmviduals and to make use ofmesebaru^ where feasible. 

6̂  ELlCfBfLlTYOEDBEs. 
a. The Deparû ent certifies ti^eehgibility ofDBEs, DBE joint ventures^ 

performDBE subcontract work on DOT fmancia^ 
b. This certification will be accomplished through the use ofthe appropriate 

this Department'sDBE program. 
c. TheDepartmer̂ pubhshesaDireot̂  

that have been certified to be ehgible to participate as DBEs on DOT financially assî ^ The 
direcmryisavailablefrommeDepartment'sBusinessOppormnit^ The Texas Unified 
OertificationProgram DBE Directory can befourtd on memternet at: 
http /̂www.dot state.tx.us/services/busmess opportu^ dbe directorv.htm. 

d. Only DBE firms certifiedat the time me contract 
ehgiblembeusedmmemformationfurmshed bythe Provider as req 
Eorpurposesofme DBE goal on mis contract, DBEs will ordybe allowed to perm 
of workforwhichtheywere certified. 

7) DETERlvlfNATIONOEDBEPARTTCfPATfON. 
AfirmmustbeanehgibleDBEandperformapr^ Oncea 
firm is determmedmbe an ehgmle DBE, the mtal amount paid to the DBEforworkp 
tbrces is counted toward the DBE goat. WhenaDBE subcontracts part oftr^ work ofits contract to another 
firm, the value ofme subcontracted work may be counted toward DBE goals ordy^ 
DBE. Work mataDBE subcontracts toanon-DBE firm does not count toward DBE goals. 

ADBE subprovidermaysubcontractno more than ̂ o^ofafederal^ The DBE subprovider shall 
perform not less than ofthe value ofthe contract work wim assists 
directly byme DBE; and eqmpment owned orrented directly bythe DBE. DBE subproviders must performa 
commerciallyuseml functionrequiredmthecontractmo^ 
contiact goal. ADBEperformsacommerciallyuseful function when it i^ 
the contract andiscarryir^o 
mvolvedToperformacommerciallyuseful function, the DBE 
materials ar̂ supphes used on me contract,fornegotiatingprice,determm^ 
material, and mstallmg (wbere applicable)andpaymgformemateri WhenaDBE is presumed not to be 
perforrnmgacommercially useful function, m^ 

AProvidermay count toward its DBE goalaportionofme total value ofthecontr^ 
jomt venture equal to the distinct, clearly defmed portion ofme wo 

Proof of payment such as copies of canceled checks, properly Identifying the Depart 
project numbermay be required to substantiate thepayment, as deemed necessary by 

8) RECORDSAND REPORTS. 
a. After subrmssion ofthe mitial 

attachment, me Provider shall subntit monthly Progre^ 
work begms, on DBE involvementto meet megoal andfor race-neutral participation One copy of each 
report is to be sent to me Department'sBusiness Opportunity Programs 01^^ 
is to be submitted with the Provider'sinvoice. Only actual payments made to subproviders are to be 
reported.T^ese reports will be reouired until all subprovider activity is The Department mav 
verit^me amounts bemg reported as paid to DBEs by requestmg copies ofcanceled checks paid t^ 
arandom basis. 
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b. DBE subproviders should be identified on me report byname, type ofwork 
actual paymentmadetoeacbdurmgthebillmgperiod,cumu^^ 
total contract amount T̂ ese reports will be due withmfifteen(l^)d^ 
l^ortsarereo^m^ even whenno DBE acuvity has occurr^ 

e. All suchrecords must be retamedforaperiod of seven (7) years + 
mvestigabor^aumt,exarnination,orom^ 
shall be availahle atreasor^letimes and placesformspe^ 
Department ortbe DOT. 

d. Priorto receivmgfir^ payment, me Provider shall sn^ 
payments. ThePmalReportistobesenttotbeDeparmient'sBusmessOpportumt^ 
(l)copy to be submitted wim the Provider^sfinal invoice. Ifme DBE goal requirement is notmet, 
documentation ofme good faim efforts made to meê the goal must be ^ 

9) COI^LIANCEOFPROVIDE^ 
complied wim, me Deparmient will monitormeProvider'sefforts to involve DBEs durin 
tmscontract T^swillbeaccompbsbedbyarevi 
submitted to me Departments Business Opportunity Prograr^ 
achievmgmeDBEcontractgoal,andbycompha^ Thelvlonmly 
Progress AssessmentReport (Exhibit must be submitted atamin^ 
Opportumty Programs Office,maddiuon to wime^ 

T ê Provider shall receivecreditmward me DBE goal based on actual p^ 
mefollowmgexcer^or^ and only ifm^ The Provider 
shall contact me Department ifbe/sb^ withholds orreduces 

(1) ADBE firm is paid but does not assume contractualresp^ 
(2) ADBE firm does notperformacommerciallyusemlf^ 
(3) PaymentismadetoaDBEmatcarmotbelinkedbyanmvoiceor 

which creditisclaimed^ 
(4) Paymentismadetoabrokerorafirmwimabrokerir^ 
(^) Partialcremtisallowed,mmeamountofu^efeeorcomm^ 

exceed that custornarilyallowedforsmtilarservices,fora 
techmcal, consultant, orrnanageriâ  
facilities, eqmpment̂  materials, orsuppliesrequh^m^ 

AProvider'sfailuretocomplywiththerequirementsofmisSr^ial Provisions^ 
ofthis contract msucbacase,meDepartmentreservesmerighttoterr^ 
ofDBE goal not accomplished by DBEs from 
as hquidated damages to me Departments orsuchomerremedyorreme^ 
appropriate. 

i ^ 

oa^^o^T 
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Contract No. 18-5SDP5015 
ERP Contract No. 4483 

EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #: 18-5SDP5015/ERP #4483 Assigned Goal: 11.7% Federally Funded X_ State Funded 

Prime Provider: HTNB Corporation Total Contract Amount: $14.068.635.61 

Prime Provider Info: DBE HUB Both 

Vendor ID #: 14316230920 DBE/HUB Expiration Date: N/A 
(First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing "N/A " on the 1" line under Subproviders. 

Subprovider(8) 

(List All) 

Type 

of Work 

Vendor ID # 

(First H Digits Only) 

DHDBE Expiration 

H=HUB D a t e 

$ Amount or 

% of Work* 

Foster CM Group, Inc. 
Document 
Control 30118535001 

H 05/28/2018 
D 11/30/2015 2.00% 

Keville Enterprises, Inc. 
Scheduling 
Support 10431125912 D 03/11/2016 2.00% 

Lina T. Ramey and Associates, 
Inc. Inspection 17527741478 

H 12/18/2016 
D 10/2015 12.00% 

PaveTex Engineering and 
Testing, Inc. 

Inspection, 
Testing 17429482064 

H 04/17/2018 
D 04/17/2016 3.00% 

Wiss, Janney, Elstner 
Associates, Inc. Inspection 13627579561 N/A N/A 3.00% 

Subprovider(s) Contract or % of Work* Totals 22.00% 

•For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 
Total DBE or HUB Commitment Dollars $ 

Total DBE or HUB Commitment Percentages of Contract 19.00% 
(Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEHl.AT 
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Contract No. 18-5SDP5015 
ERP Contract No. 4483 

EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 
This commitment agreement is subject lo the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exlubit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on tills line: and attach with the work authorization or supplemental work authorization. 

Contract #: . Assigned Goal: % Prime Provider: 

Work Authorization (WA)#: WA Amount Date: 

Supplemental Work Authorization (SWA) #: toWA#: SWA Amount: 

Revised WA Amount: 

1 Description of Work 
• (List by category of work or task description. Attach additional pages, if 
1 necessary.) 

Dollar Amount 
(For each category of work or task description 

Total Commitment Amount (Including all additional pages.) \ 

IMPORTANT: The signatures ofthe prime and the DBE/HUB 
the total commitment amount must always be on the same page 

and Second Tier Subprovider, if any (both DBE and Non-DBE) and 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Tide: 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VTJD Number: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Tide: 

DBE/HUB Sub Provider 

Subprovider Name: 

VTJD Number: 

Address: 

Phone # & Fax #: 

Email: 
Signature Date 

Second Tier Sub Provider 

Subprovider Name: 

VTD Number: 

Address: 

Phone #& Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Second Tier Sub Provider 

Subprovider Name: 

VTD Number: 

Address: 

Phone #& Fax #: 

Email: 
Signature Date 

VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
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Contract NO.18-5SDP5015 
ERP Contract No. 4483 

EXHIBIT H-3 
Texas Department of Transportation Subprovider Monitoring System for Federally Funded Contracts 

Progress Assessment Report for month of (Mo/Yr.) / 

Contract #: . Original Contract Amount: 

Date of Execution: Approved Supplemental Agreements: _ 

Prime Provider: Total Contract Amount: 

Work Authorization No. Work Authorization Amount: 
If no subproviders are used on this contract, please indicate by placing "N/A " on the 1 line under Subproviders. 

DBE 
All 

Subproviders 
Category of Work Total 

Subprovider Amount 
% Total Contract 

Amount 
Amount Paid 
This Period 

Amount Paid 
To Date 

Subcontract Balance 
Remaining 

Fill out Progress Assessment Report with each estimate/invoice submitted,^ all subcontracts, and forward as follows: 
1 Copy with Invoice - Contract Manager/Managing Office 
1 Copy-TxDOT, BOP Office, 125 E. 11th, Austin, TX 78701,512-486-5500, toll free 866-480-2518, or Fax to 512-486-5519 

I hereby certify that the above is a true and correct statement of the amounts paid to the firms listed above. 

Print Name - Company Official /DBE Liaison Officer Signature Phone Date 

Email Fax 
12/06 DBE-H3.ATT 
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Contract No. 18-5SDP5015 
ERP Contract No. 4483 

EXHIBIT H-4 
Texas Department of Transportation 

Subprovider Monitoring System 
Finai Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project The report will aid in expediting the final estimate for payment. If the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: .% 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

| TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of , 20 

Notary Public County 

My Commission expires: 
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Contract No.l 8-5SDP5015 
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12/06 DBE-H4.A 

EXHIBIT H-5 

Federal Subprovider and Supplier Information 

The Provider shall indicate below the name, address and phone number of all successful and unsuccessful 
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution. You may 
reproduce this form i f additional space is needed. 

Name Address Phone Number 
Foster CM Group One Galleria Tower 972-851-1003 

13355 Noel Road, Suite 1100 
Dallas, Texas 75240 

Keville Enterprises, Inc 13727 Noel Road, Tower I I , Suite 200 303-532-9074 
Dallas, TX 75240 

PaveTex Engineering and Testing 4611 Langland Rd, Dallas, TX 75244 972-980-0782 
Lina T. Ramey & Associates 3320 Belt Line Rd 214-979-1144 

Farmers Branch, TX 75234 
Wiss, Janney, Elstner Associates, Inc 6363 N. Highway 161, Suite 550 512-257-4809 

Irving, TX 75038 

The information rovided and returned with the contract 

9/15/15 

Signature // 

Michael J. Hegarty, P.E 

Printed Name 

Date 

mhegarty@hntb.com 972-661-5626 

Email Phone# 
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